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Department of Transportation 
Office of Project Development – Bid Letting 
700 E Broadway Avenue 
Pierre, South Dakota 57501-2586   
PH: 605.773.3268 
 
 
 

March 24, 2020 
 
2019 SDDOT Bid Item Price Report 
 
To All Interested Parties: 
 
The South Dakota DOT Bid Item Price Report is assembled each year to provide bid data representing 
bid pricing received for all construction contracts let and awarded throughout the year.  The report 
includes unit bid price averages for certain major categories of work (groups of items) and compares the 
current years quantities and pricing to the data from five years earlier.  The report also includes data for 
each individual bid item including: the total quantity bid; the total low bid cost; the average unit low bid 
price (price submitted by the bidder awarded the contract); the average unit price of the lowest three 
bids received; and the number of times the bid item was included in a contract.  
 
The bid data provided for the 2019 report is representative of: 164 contracts let and awarded through 
the South Dakota Electronic Bid System (SDEBS); 564 bids received; and $459.20 million in contract 
awards, which was 1.18 percent, or $5.352 million over the Engineer’s Estimate.  In addition, it should 
be noted that bids for 14 contracts were rejected during 2019 and this report does not contain bid data 
from those contracts. 
 
We hope you find the 2019 SDDOT Bid Item Price Report informative and helpful.   
 
Sincerely, 
 
 
SDDOT Bid Letting Staff 
 

Connecting South Dakota and the Nation

 



Item Description Unit
2015
Quantity

2015 Average
Unit Price

2019
Quantity

2019 Average
Unit Price

Average Unit Price
% Difference

1 Unclassified Excavation (10,000-149,999) CuYd 673,692.000 $3.69 486,430.000 $5.70 54.400%
2 Unclassified Excavation (150,000 and above) CuYd 2,312,304.000 $3.35 3,617,660.000 $2.32 -30.800%
3 Granular Base (10,000 and above) Ton 458,034.500 $14.73 487,981.200 $18.34 24.600%
4 Asphalt Binder (500 and above) Ton 58,693.400 $624.42 88,638.100 $639.41 2.400%
5 Asphalt Concrete (10,000 and above) Ton 1,172,550.800 $36.19 1,846,830.200 $40.96 13.200%
6 Nonreinforced PCC Pavement (20,000 and above) SqYd 389,906.800 $44.91 193,192.900 $44.44 -1.000%
7 PCC Overlay SqYd 365,781.200 $30.38 174,522.100 $37.88 24.700%
8 Nonreinforced Concrete Sidewalk (5,000 and above) SqYd 314,516.000 $6.13 289,961.000 $6.68 8.900%
9 Classs A45 Concrete (Bridge) CuYd 6,549.300 $905.63 10,839.900 $1,096.91 21.100%

10 Class A45 Concrete (Box Culvert) (100 and above) CuYd 3,004.500 $616.23 2,692.600 $871.56 41.400%
11 Reinforcing Steel (10,000 and above) Lbs 1,892,577.000 $1.21 2,770,065.000 $1.53 26.800%
12 Prestressed Girder (27"-45") Ft N/A N/A 3,153.000 $273.57 N/A
13 Prestressed Girder (54" and above) Ft 4,202.000 $285.83 1,751.000 $299.14 4.700%
14 Structural Steel Lbs N/A N/A             440,467.00 $2.60 N/A
15 Bridge Painting (5,000 and above) SqFt N/A N/A               91,342.00 $5.54 N/A
16 Two Coat Bridge Deck Polymer Chip Seal SqYd N/A N/A 42,021.200 $57.91 N/A

17 Signal Poles with Mast Arms (up to 65' mounting height) Each
8.000 $15,648.93 12.000 $12,919.08 -17.400%

18 Breakaway Base Luminaire Poles (40'-50' mounting height) Each
304.000 $2,880.65 262.000 $2,911.46 1.100%
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Includes Unclassified Excavation for projects between 10,000 CuYds and 149,999 CuYds

Average Unit Bid Prices for Bid Item Groups (Awarded Contracts)
January 2019 - December 2019

Major Construction Items
South Dakota Department of Transportation

Bid Items & Parameters:

Includes 54", 63", 72" & 81" Minnesota Shape Prestressed Concrete Beam

Includes Unclassified Excavation for projects over 150,000 CuYds
Includes Base Course & Gravel Cushion for projects over 10,000 Tons
Includes PG 58-28, 58-34, 64-22, 64-28 & 64-34 Asphalt Binders for projects over 500 Tons
Includes Class Q1, Q2, Q3, Q4, Q5, Q1R, Q2R, Q3R, Q4R, Q5R, E, G, HR, S & Modified S Asphalt Concrete for projects over 10,000 Tons
Includes 8" through 12.5" nonreinforced PCC pavment for projects over 20,000 SqYds
Includes 5" through 8.5" PCC Overlay Placement, PCC Overlay Furnish & Bond Breaker Fabric
Includes 4" through 6" nonreinforced concrete sidewalk for projects over 5,000 SqYds
Includes Class A45 Concrete, Bridge Deck & Class A45 Concrete Bridge
Includes Class A45 Concrete, Box Culvert for projects over 100 CuYds
Includes Reinforcing Steel and Epoxy Coated Reinforcing Steel for projects over 10,000 lbs
Includes 27", 36" and 45" Minnesota Shape Prestressed Concrete Beam

Includes Structural Steel (Steel Girders)
Includes Bridge Repainting Class II, Paint Residue Removal and Containment & Rust Penatrating Sealer for projects over 5,000 SqFt
Includes Two Coat Bridge Deck Polymer Chip Seal, Abrasive Blasting of Bridge Deck & Bridge Deck Grinding
Includes Signal Poles with Mast Arms up to 65' (does not include signal poles with luminaire arms or decorative signal poles)
Includes Breakaway Base Luminaire Poles with Arm & Twin Arms, Breakaway Base Luminaire Poles Top Mount & Top Twin Mount from 40' to 50' Mounting Height 3 of 31



South Dakota Department of Transportation 
2019 Average Unit Price Report

Item

Number Description

Unit of

Measure

Total

Quantity Total Cost

Avg

of 3 Lowest Bids

Bid

Cnt

Avg Low

Bid Price

004E0020 Construction and Maintenance of Detour(s) LS  3.00  61,500.00  20,500.00  43,642.86  3

004E0030 Maintenance of Traffic Diversion(s) LS  8.00  312,311.83  39,038.98  34,326.39  8

004E0050 Remove Traffic Diversion(s) LS  9.00  477,731.97  53,081.33  57,107.63  9

009E0010 Mobilization LS  164.00  34,960,742.11  213,175.26  261,667.09  164

009E3200 Construction Staking LS  9.00  110,630.00  12,292.22  14,197.58  9

009E3210 Construction Staking Mile  30.81  23,107.50  750.00  783.33  1

009E3220 Reestablish Right-of-Way and Property 

Corner

Each  761.00  41,812.05  54.94  54.75  10

009E3230 Grade Staking Mile  115.78  363,798.77  3,142.24  2,972.08  20

009E3240 Graded Centerline Staking Mile  14.90  25,015.23  1,679.10  1,699.54  1

009E3245 Final Cross Section Survey Mile  31.19  35,143.70  1,126.87  1,722.14  5

009E3250 Miscellaneous Staking Mile  247.43  652,586.80  2,637.46  3,014.27  29

009E3260 Miscellaneous Staking LS  8.00  57,171.82  7,146.48  9,251.93  8

009E3280 Slope Staking Mile  57.00  149,742.13  2,627.29  2,819.30  18

009E3290 Structure Staking Each  70.00  112,700.52  1,610.01  1,856.41  19

009E3305 As-Built Survey LS  4.00  30,500.00  7,625.00  26,416.67  4

009E3310 Bridge Elevation Survey LS  13.00  27,071.69  2,082.44  2,069.22  13

009E3320 Checker LS  24.00  388,153.92  16,173.08  18,789.85  24

009E3500 Weigh-In-Motion System Each  1.00  281,983.80  281,983.80  281,983.80  1

009E4200 Construction Schedule, Category II LS  6.00  47,580.71  7,930.12  5,576.91  6

009E4220 Project Management, Category II LS  1.00  3,000.00  3,000.00  47,852.99  1

009E4300 Construction Schedule, Category III LS  7.00  132,000.00  18,857.14  16,272.77  7

009E4330 Project Management, Category III LS  7.00  328,500.00  46,928.57  50,264.21  7

009E5000 Concrete Penetrating Sealer SqYd  17,978.10  125,611.46  6.99  7.02  11

009E9900 Training Program Hour  28,000.00  135,360.00  4.83  4.72  28

100E0020 Clear and Grub Tree Each  1,558.00  165,138.87  105.99  147.78  11

100E0100 Clearing LS  32.00  542,070.65  16,939.71  16,718.54  32

110E0010 Remove Concrete Bridge Approach Slab SqYd  2,737.90  146,921.20  53.66  55.19  8

110E0020 Remove Bridge Railing Ft  843.00  9,370.88  11.12  11.34  3

110E0040 Remove Concrete Bridge Slab SqYd  2,236.70  453,778.45  202.88  194.06  2

110E0050 Remove Steel Diaphragm Each  1.00  5,000.00  5,000.00  3,750.00  1

110E0080 Remove Concrete Anchor Block Each  4.00  18,000.00  4,500.00  2,400.70  1

110E0100 Remove Concrete Footing(s) LS  4.00  10,908.65  2,727.16  4,654.32  4

110E0130 Remove Traffic Sign Each  13,166.00  169,333.31  12.86  19.92  29

110E0135 Remove Delineator Each  2,038.00  25,507.98  12.52  12.46  7

110E0200 Remove Building Each  1.00  6,797.92  6,797.92  7,075.28  1

110E0300 Remove Concrete Curb and/or Gutter Ft  25,002.00  155,936.69  6.24  5.96  21

110E0370 Remove Curb Stop Each  18.00  1,350.00  75.00  154.98  1

110E0400 Remove Drop Inlet Each  120.00  47,515.39  395.96  389.52  14

110E0420 Remove Drop Inlet Frame and Grate 

Assembly

Each  27.00  2,179.04  80.71  102.97  5

110E0460 Remove Manhole Each  40.00  18,427.75  460.69  449.65  6

110E0480 Remove Manhole Frame and Lid Each  19.00  2,736.00  144.00  144.00  1

110E0500 Remove Pipe Culvert Ft  5,950.00  114,398.50  19.23  21.12  22

110E0510 Remove Pipe End Section Each  250.00  59,256.46  237.03  242.18  23

110E0520 Remove Sewer Pipe Ft  7,121.00  21,435.70  3.01  5.15  5

110E0530 Remove Storm Sewer Pipe Ft  72.00  836.64  11.62  27.54  1

110E0590 Remove Cattle Pass Ft  183.00  10,980.00  60.00  86.00  1

110E0595 Remove Cattle Pass End Section Each  10.00  5,500.00  550.00  928.33  1

110E0600 Remove Fence Ft  324,102.00  120,214.46  0.37  0.42  21

110E0605 Remove Chain Link Fence Ft  2,483.00  8,147.25  3.28  2.89  2

110E0655 Remove Interim Crossover Closure Ft  512.00  1,075.20  2.10  2.13  1

110E0700 Remove 3 Cable Guardrail Ft  32,981.00  90,045.98  2.73  2.67  13

110E0707 Remove High Tension 4 Cable Guardrail Ft  1,676.00  5,051.60  3.01  2.65  2

110E0730 Remove Beam Guardrail Ft  46,588.80  166,887.04  3.58  4.17  30

110E0740 Remove 3 Cable Guardrail Anchor Assembly Each  209.00  59,481.80  284.60  276.26  13

110E0745 Remove 3 Cable Guardrail Slip Base Anchor 

Assembly

Each  16.00  5,592.00  349.50  338.70  2

110E0749 Remove High Tension 4 Cable Guardrail 

Anchor Assembly

Each  9.00  3,045.50  338.39  287.64  2

HC65-BidLetting-AvgUnitPrice.rp03/17/2020 11:31:39AM Page 4 of 31Standard Items with Average Bid Price for all accepted bids



South Dakota Department of Transportation 
2019 Average Unit Price Report

Item
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of 3 Lowest Bids

Bid

Cnt

Avg Low

Bid Price

110E0760 Remove Beam Guardrail Trailing End Terminal Each  1.00  155.00  155.00  135.00  1

110E0770 Remove W Beam Guardrail Breakaway Cable 

Terminal

Each  8.00  1,220.00  152.50  155.50  2

110E0800 Remove W Beam Guardrail End Terminal Each  115.00  29,980.92  260.70  275.86  9

110E0810 Remove Rubrail Ft  459.60  2,108.50  4.59  4.61  5

110E1010 Remove Asphalt Concrete Pavement SqYd  91,468.90  550,937.01  6.02  6.26  43

110E1050 Remove Asphalt Concrete Approach 

Pavement

SqYd  57.00  399.00  7.00  8.40  1

110E1100 Remove Concrete Pavement SqYd  148,500.60  1,033,763.58  6.96  7.11  22

110E1120 Remove Concrete Median Pavement SqYd  705.20  6,109.96  8.66  9.54  4

110E1130 Remove Concrete Driveway Pavement SqYd  6,911.20  41,278.34  5.97  5.89  12

110E1140 Remove Concrete Sidewalk SqYd  14,696.00  109,932.20  7.48  7.48  20

110E1300 Remove Concrete Retaining Wall Ft  137.40  3,238.75  23.57  25.13  3

110E1510 Remove Luminaire Pole Each  43.00  17,250.00  401.16  380.35  2

110E1520 Remove Signal Equipment LS  2.00  6,158.23  3,079.12  6,086.37  2

110E1530 Remove Signal Pole Footing Each  36.00  20,149.30  559.70  587.52  6

110E1540 Remove Luminaire Pole Footing Each  127.00  35,455.39  279.18  265.26  9

110E1600 Remove Riprap SqYd  26.00  598.00  23.00  22.01  1

110E1650 Remove Bank and Channel Protection Gabion Each  100.00  8,500.00  85.00  65.17  1

110E1690 Remove Sediment CuYd  288.70  14,967.95  51.85  54.75  42

110E1693 Remove Erosion Control Wattle Ft  14,474.00  7,834.71  0.54  0.48  20

110E1695 Remove Sediment Filter Bag Ft  14,153.00  9,627.34  0.68  0.61  11

110E1700 Remove Silt Fence Ft  43,858.00  35,039.16  0.80  0.72  48

110E1910 Remove Fire Hydrant Each  16.00  4,545.65  284.10  273.19  3

110E1960 Remove Valve Box Each  2.00  393.47  196.74  296.18  2

110E1965 Remove Gate Valve Each  11.00  2,235.21  203.20  205.73  2

110E1970 Remove Water Main Ft  2,591.00  11,444.50  4.42  6.04  6

110E4330 Salvage W Beam Guardrail Ft  76.00  380.00  5.00  4.67  1

110E5010 Salvage Delineator Each  90.00  464.40  5.16  5.18  2

110E5020 Salvage Traffic Sign Each  906.00  16,853.30  18.60  18.28  8

110E5100 Salvage Luminaire Pole Each  75.00  15,630.99  208.41  207.29  4

110E5110 Salvage Signal Equipment LS  10.00  51,534.63  5,153.46  4,729.90  10

110E5451 Salvage Riprap Ton  1,580.60  15,392.40  9.74  9.31  3

110E5700 Salvage Manhole Frame and Lid Each  1.00  225.00  225.00  210.00  1

110E5740 Salvage Fire Hydrant Each  8.00  1,280.00  160.00  245.00  1

110E5750 Salvage Fire Hydrant with Valve and Box Each  5.00  1,750.00  350.00  513.33  1

110E5800 Salvage Fence Ft  30.00  120.00  4.00  3.00  1

110E5900 Salvage Bridge Railing Ft  137.00  3,856.55  28.15  34.08  1

110E6000 Remove 3 Cable Guardrail for Reset Ft  166.00  996.00  6.00  5.00  1

110E6006 Remove High Tension 4 Cable Guardrail for 

Reset

Ft  1,030.00  2,111.50  2.05  2.12  1

110E6016 Remove High Tension 4 Cable Guardrail 

Anchor Assembly for Reset

Each  4.00  2,060.00  515.00  405.00  1

110E6200 Remove Double Thrie Beam Guardrail for 

Reset

Ft  175.00  2,608.75  14.91  13.93  3

110E6210 Remove Thrie Beam Guardrail for Reset Ft  225.00  3,850.63  17.11  13.14  4

110E6230 Remove W Beam Guardrail for Reset Ft  787.50  6,262.50  7.95  7.65  5

110E6240 Remove W Beam to Thrie Beam Guardrail 

Transition for Reset

Each  11.00  1,467.90  133.45  116.97  3

110E6250 Remove Beam Guardrail Trailing End Terminal 

for Reset

Each  4.00  60.00  15.00  12.68  1

110E6300 Remove Rubrail for Reset Ft  67.00  133.50  1.99  2.49  2

110E6410 Remove Type 1 MGS for Reset Ft  437.50  5,757.50  13.16  13.05  1

110E7000 Remove Crossover Closure for Reset Ft  1,024.00  2,801.60  2.74  2.68  3

110E7020 Remove Interim Crossover Closure for Reset Ft  224.00  739.20  3.30  3.37  1

110E7040 Remove Gate for Reset Each  5.00  1,218.12  243.62  268.88  2

110E7150 Remove Sign for Reset Each  373.00  10,399.45  27.88  33.93  20

110E7152 Remove Delineator for Reset Each  318.00  4,707.40  14.80  14.08  4

110E7500 Remove Pipe for Reset Ft  2,126.00  90,911.60  42.76  44.97  18

110E7510 Remove Pipe End Section for Reset Each  348.00  88,387.14  253.99  258.85  23

110E7530 Remove Cattle Pass for Reset Ft  54.00  4,590.00  85.00  84.67  1
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110E7540 Remove Cattle Pass End Section for Reset Each  4.00  6,500.00  1,625.00  1,370.00  2

110E7700 Remove Drop Inlet Frame and Grate 

Assembly for Reset

Each  23.00  4,753.00  206.65  207.74  8

110E7800 Remove Chain Link Fence for Reset Ft  324.00  1,625.85  5.02  6.41  2

110E7802 Remove Fence for Reset Ft  2,527.00  5,661.50  2.24  2.79  4

120E0010 Unclassified Excavation CuYd  4,199,139.00  12,145,801.62  2.89  3.19  64

120E0020 Unclassified Excavation LS  2.00  54,660.20  27,330.10  26,573.42  2

120E0200 Unclassified Excavation, Structure CuYd  261.00  3,194.10  12.24  17.18  2

120E0300 Borrow Unclassified Excavation CuYd  37,370.00  306,337.50  8.20  6.33  2

120E0420 Contractor Furnished Select Subgrade 

Topping

CuYd  42,313.00  502,043.11  11.86  11.90  2

120E0500 Option Borrow Excavation CuYd  527,560.00  3,555,160.23  6.74  7.65  5

120E0600 Contractor Furnished Borrow Excavation CuYd  249,641.00  2,875,234.52  11.52  12.14  42

120E0900 Contaminated Material Excavation CuYd  2,000.00  157,850.00  78.92  74.82  4

120E1000 Muck Excavation CuYd  60,899.00  381,701.80  6.27  5.61  10

120E1100 Unclassified/Rock Excavation CuYd  139,158.00  765,369.00  5.50  6.92  1

120E2000 Undercutting CuYd  884,965.00  1,147,133.96  1.30  1.29  22

120E6200 Water for Granular Material MGal  17,079.50  327,549.04  19.18  19.56  33

120E6300 Water for Vegetation MGal  11,510.30  71,927.06  6.25  5.21  6

120E7000 Select Granular Backfill Ton  3,121.80  55,232.02  17.69  15.55  5

120E7052 Granular Material for Reinforced Embankment Ton  3,415.10  71,614.65  20.97  20.83  1

120E9000 Pit Run Ton  22,884.50  355,327.10  15.53  19.22  2

205E0010 Dust Control Chloride Lb  132,640.00  50,564.16  0.38  0.39  3

210E1000 Shoulder Preparation Mile  197.78  642,693.78  3,249.62  3,007.28  8

210E1005 Surface Preparation Mile  0.17  21,199.94  122,543.00  59,181.00  1

210E3000 Ordinary Roadway Shaping Mile  9.97  99,700.00  10,000.00  8,666.67  1

230E0010 Placing Topsoil CuYd  504,226.00  1,263,534.82  2.51  2.74  47

230E0020 Contractor Furnished Topsoil CuYd  18,322.00  602,130.10  32.86  35.61  9

230E0100 Remove and Replace Topsoil LS  26.00  542,367.01  20,860.27  22,401.51  26

240E0010 Obliterate Old Road Sta  106.00  57,900.00  546.23  638.46  3

250E0010 Incidental Work LS  11.00  149,727.26  13,611.57  14,463.74  11

250E0020 Incidental Work, Grading LS  47.00  967,473.14  20,584.53  24,156.22  47

250E0030 Incidental Work, Structure LS  25.00  2,154,759.28  86,190.37  88,387.42  25

260E1010 Base Course Ton  562,313.60  11,028,679.80  19.61  21.75  68

260E1030 Base Course, Salvaged Ton  505,441.60  2,917,256.34  5.77  6.45  28

260E1050 Base Course, Salvaged Asphalt Mix Ton  18,065.90  193,516.58  10.71  12.32  9

260E1080 Base Course, Salvaged, State Furnished Ton  21,238.00  168,099.00  7.92  9.12  3

260E2010 Gravel Cushion Ton  59,779.30  1,020,614.42  17.07  17.72  16

260E2030 Gravel Cushion, Salvaged Ton  36,792.90  189,483.44  5.15  6.82  1

260E2080 Gravel Cushion, Salvaged, State Furnished Ton  34,185.60  206,822.88  6.05  9.85  1

260E3010 Gravel Surfacing Ton  84,533.30  1,264,407.10  14.96  16.29  6

260E3030 Gravel Surfacing, Salvaged Ton  1,112.00  5,282.00  4.75  5.35  1

260E5000 Shot Rock Ton  73.30  2,932.00  40.00  40.00  1

260E6000 Granular Material, Furnish Ton  166,336.90  2,215,227.91  13.32  16.58  24

260E6010 Granular Material Ton  6,305.00  132,215.00  20.97  20.11  2

270E0020 Salvage and Stockpile Asphalt Mix Material Ton  36,154.40  190,929.78  5.28  5.93  2

270E0040 Salvage and Stockpile Asphalt Mix and 

Granular Base Material

Ton  393,212.00  2,169,113.99  5.52  5.86  11

270E0110 Salvage and Stockpile Granular Material Ton  32,567.30  113,991.68  3.50  3.50  3

270E0112 Salvage Granular Material Ton  24,802.00  81,846.60  3.30  3.52  1

270E0200 Blend, Haul, and Stockpile Granular Material Ton  197,936.00  1,105,873.21  5.59  6.92  16

270E0210 Haul and Stockpile Granular Material Ton  40,741.20  315,352.30  7.74  7.73  6

270E0220 Blend and Stockpile Granular Material Ton  168,340.00  938,359.75  5.57  4.68  14

280E0010 Full Depth Reclamation SqYd  598,357.00  598,357.00  1.00  1.05  1

320E0005 PG 58-34 Asphalt Binder Ton  55,566.90  35,139,464.17  632.38  627.22  29

320E0007 PG 64-28 Asphalt Binder Ton  2,007.60  1,296,623.30  645.86  628.91  4

320E0008 PG 64-34 Asphalt Binder Ton  31,025.30  20,344,806.10  655.75  668.85  12

320E0300 CQS-1P Asphalt Emulsion for Microsurfacing Gal  339,092.00  881,639.20  2.60  2.93  1

320E0402 Asphalt Repair Mastic Type 2 Lb  329,512.00  330,450.80  1.00  1.08  2

320E1003 Class Q3 Hot Mixed Asphalt Concrete Ton  164,883.10  7,314,275.60  44.36  45.29  3
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320E1004 Class Q4 Hot Mixed Asphalt Concrete Ton  97,079.80  4,533,626.66  46.70  50.07  1

320E1050 Class E Asphalt Concrete Ton  44,592.00  2,288,786.08  51.33  51.90  5

320E1060 Class G Asphalt Concrete Ton  13,165.30  876,381.82  66.57  65.88  2

320E1070 Class HR Asphalt Concrete Ton  166,927.40  5,993,274.52  35.90  36.54  5

320E1080 Class S Asphalt Concrete Ton  64,270.50  3,459,264.10  53.82  55.13  3

320E1090 Modified Class S Asphalt Concrete Ton  93,073.10  6,008,043.07  64.55  67.00  3

320E1200 Asphalt Concrete Composite Ton  82,309.50  8,538,655.21  103.74  107.52  57

320E1202 Class Q2R Hot Mixed Asphalt Concrete Ton  316,467.00  11,373,375.80  35.94  40.53  9

320E1203 Class Q3R Hot Mixed Asphalt Concrete Ton  742,773.70  29,220,248.86  39.34  43.17  14

320E1204 Class Q4R Hot Mixed Asphalt Concrete Ton  150,561.80  5,131,434.37  34.08  36.18  2

320E1410 Contractor Furnished and Placed Asphalt 

Concrete

Ton  5,844.00  469,098.84  80.27  68.54  2

320E1800 Asphalt Concrete Blade Laid Ton  48,228.00  2,149,660.16  44.57  48.38  19

320E1810 Asphalt Concrete Leveling Lift Ton  35,089.90  1,595,923.40  45.48  48.49  4

320E1900 Asphalt Concrete Cold Mix Ton  10.00  2,000.00  200.00  347.33  1

320E2500 Asphalt Concrete Curb Ft  59.00  5,900.00  100.00  72.33  1

320E2713 Hot Applied Elastomeric Membrane SqYd  21.40  3,210.00  150.00  159.40  1

320E3000 Compaction Sample Each  60.00  17,487.75  291.46  283.62  10

320E3100 Stabilizing Additive for Asphalt Concrete Ton  421.60  396,172.80  939.69  989.79  6

320E4000 Hydrated Lime Ton  16,359.00  3,109,453.05  190.08  187.31  32

320E4510 Mineral Aggregate for Microsurfacing Ton  11,117.60  1,040,607.36  93.60  89.49  1

320E5000 Saw and Seal Joint in Asphalt Concrete Ft  21,977.00  65,931.00  3.00  2.43  1

320E5010 Saw and Seal Shoulder Joint Ft  478,938.00  309,691.06  0.65  0.74  7

320E5020 Saw Joint in Asphalt Concrete Ft  99,404.00  152,326.10  1.53  1.56  2

320E6000 Temporary Asphalt Ton  1,305.00  160,887.65  123.29  129.12  2

320E7008 Grind 8" Rumble Strip or Stripe in Asphalt 

Concrete

Mile  323.00  229,959.60  711.95  703.56  8

320E7012 Grind 12" Rumble Strip or Stripe in Asphalt 

Concrete

Mile  810.90  580,075.32  715.35  722.40  30

320E7030 Grind Sinusoidal Centerline Rumble Stripe in 

Asphalt Concrete

Mile  108.70  136,809.90  1,258.60  1,364.79  9

320E7035 Grind Sinusoidal Transverse Rumble Strip in 

Asphalt Concrete

SqFt  13,525.60  112,586.08  8.32  14.40  6

320E7600 Asphalt Joint Adhesive Ft  279,970.00  203,850.08  0.73  0.76  3

330E0010 MC-70 Asphalt for Prime Ton  2,587.00  2,495,257.26  964.54  932.62  22

330E0100 SS-1h or CSS-1h Asphalt for Tack Ton  7,894.80  4,789,272.60  606.64  592.84  44

330E0210 SS-1h or CSS-1h Asphalt for Flush Seal Ton  2,299.10  1,732,768.73  753.67  771.47  40

330E0300 SS-1h or CSS-1h Asphalt for Fog Seal Ton  3,009.60  1,775,420.40  589.92  710.16  16

330E1000 Blotting Sand for Prime Ton  2,769.60  162,900.43  58.82  53.68  5

330E2000 Sand for Flush Seal Ton  24,240.90  1,200,696.85  49.53  49.56  36

330E3000 Sand for Fog Seal Ton  795.00  17,563.80  22.09  27.12  13

332E0010 Cold Milling Asphalt Concrete SqYd  7,234,638.00  6,570,959.63  0.91  0.91  42

332E0070 Placing Cold Milled Material Ton  1,332.00  18,554.76  13.93  12.95  1

332E0100 Cold Milling Asphalt Concrete and Placing 

Cold Milled Material

SqYd  85,502.00  34,200.80  0.40  0.54  1

350E0010 Asphalt Concrete Crack Sealing Lb  643,056.00  1,086,134.16  1.69  1.91  9

360E0020 AE150S Asphalt for Surface Treatment Ton  6,097.10  2,251,760.13  369.32  489.38  9

360E0042 CRS-2P Asphalt for Surface Treatment Ton  9,367.60  4,701,664.23  501.91  579.42  8

360E1010 Type 1A Cover Aggregate Ton  14,159.20  433,622.77  30.62  46.00  8

360E1020 Type 1B Cover Aggregate Ton  16,149.40  430,421.56  26.65  46.53  7

360E1030 Type 2A Cover Aggregate Ton  15,212.30  510,651.03  33.57  47.43  4

360E1040 Type 2B Cover Aggregate Ton  17,710.50  766,691.15  43.29  43.54  10

360E1050 Type 3 Cover Aggregate Ton  4,944.50  244,833.18  49.52  40.80  3

380E0050 8" Nonreinforced PCC Pavement SqYd  5,149.40  320,388.60  62.22  67.89  5

380E0060 8.5" Nonreinforced PCC Pavement SqYd  154,989.20  6,436,566.22  41.53  46.03  3

380E0070 9" Nonreinforced PCC Pavement SqYd  1,308.50  98,465.50  75.25  85.41  2

380E0080 9.5" Nonreinforced PCC Pavement SqYd  41,783.30  2,490,216.22  59.60  57.00  2

380E0090 10" Nonreinforced PCC Pavement SqYd  7,957.70  693,073.00  87.09  89.97  5

380E0100 10.5" Nonreinforced PCC Pavement SqYd  53,567.00  2,630,043.83  49.10  52.85  3

380E0540 10" Continuously Reinforced PCC Pavement SqYd  9.40  7,266.20  773.00  669.11  1

380E0800 PCC Shoulder Pavement SqYd  3,093.40  201,071.00  65.00  63.72  1
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380E1060 9.5" Miscellaneous PCC Pavement SqYd  30.80  3,080.00  100.00  110.37  1

380E1080 10.5" Miscellaneous PCC Pavement SqYd  324.80  38,976.00  120.00  120.62  1

380E1120 Miscellaneous PCC Pavement SqYd  331.80  46,452.00  140.00  155.41  1

380E1500 PCC Overlay, Furnish CuYd  41,263.30  4,580,226.30  111.00  115.57  1

380E1580 8" PCC Overlay, Placement SqYd  174,522.10  1,308,915.75  7.50  7.39  1

380E2450 Concrete Barrier and 10' Continuously 

Reinforced Concrete Shoulder

Ft  325.00  127,897.25  393.53  353.53  1

380E2556 6" Barrier Type Median PCC Pavement SqYd  227.50  27,092.98  119.09  119.43  1

380E2564 4" Barrier Type Colored Median PCC 

Pavement

SqYd  9,498.20  590,202.93  62.14  59.97  3

380E2566 6" Barrier Type Colored Median PCC 

Pavement

SqYd  2,156.40  174,953.40  81.13  75.42  2

380E2574 4" Barrier Type Colored and Patterned 

Median PCC Pavement

SqYd  76.60  7,238.70  94.50  91.70  1

380E3020 6" PCC Driveway Pavement SqYd  3,709.10  225,061.21  60.68  59.34  7

380E3025 6" Reinforced PCC Driveway Pavement SqYd  42.00  3,654.00  87.00  88.50  1

380E3040 8" PCC Driveway Pavement SqYd  212.70  14,889.00  70.00  71.67  1

380E3520 6" PCC Approach Pavement SqYd  3,510.60  207,937.71  59.23  56.92  7

380E3525 6" Reinforced PCC Approach Pavement SqYd  829.00  45,734.38  55.17  65.35  3

380E3540 8" PCC Approach Pavement SqYd  3,220.80  221,264.06  68.70  67.94  7

380E3545 8" Reinforced PCC Approach Pavement SqYd  2.80  229.60  82.00  105.33  1

380E4010 6" PCC Fillet Section SqYd  74.80  7,127.00  95.28  79.13  3

380E4050 8" PCC Fillet Section SqYd  1,185.10  151,411.10  127.76  128.52  4

380E4060 8.5" PCC Fillet Section SqYd  1,198.10  138,360.80  115.48  110.39  3

380E4070 9" PCC Fillet Section SqYd  321.00  27,285.00  85.00  101.67  1

380E4080 9.5" PCC Fillet Section SqYd  404.20  40,047.70  99.08  108.45  3

380E4090 10" PCC Fillet Section SqYd  1,364.70  136,470.00  100.00  111.67  1

380E4100 10.5" PCC Fillet Section SqYd  193.70  24,826.70  128.17  118.76  2

380E5010 Fast Track Concrete SqYd  693.10  51,982.50  75.00  76.05  1

380E5020 Fast Track Concrete for PCC Pavement 

Repair

SqYd  151.60  27,305.00  180.11  193.67  2

380E5030 Nonreinforced PCC Pavement Repair SqYd  8,764.70  1,955,418.07  223.10  230.93  9

380E5080 Nonmetallic Fiber Reinforced PCC Pavement 

Repair

SqYd  314.10  62,820.00  200.00  252.50  1

380E5100 Continuously Reinforced PCC Pavement 

Repair

SqYd  232.80  122,224.32  525.02  507.13  2

380E6000 Dowel Bar Each  265,231.00  2,363,817.75  8.91  9.11  22

380E6110 Insert Steel Bar in PCC Pavement Each  18,020.00  299,924.62  16.64  15.80  27

380E6150 Tie Bar Retrofit Each  240.00  19,982.40  83.26  83.26  1

380E6200 Tie Bar Retrofit, Stitching Each  4,360.00  58,860.00  13.50  13.50  1

380E6300 Reseal PCC Pavement Joint - Silicone Ft  82,055.00  177,986.10  2.17  2.23  2

380E6302 Reseal PCC Pavement Joint - Hot Pour Ft  826,137.00  1,571,304.84  1.90  1.90  7

380E6310 Seal Random Cracks in PCC Pavement Ft  17,243.00  73,276.02  4.25  4.19  4

380E6450 Saw Joint in PCC Pavement Ft  462,179.00  378,224.58  0.82  0.82  2

380E6500 Planing PCC Pavement SqYd  39,340.00  267,792.33  6.81  6.93  5

380E6510 Grinding PCC Pavement SqYd  253,497.20  1,260,332.77  4.97  6.22  5

380E6545 Grind 12" Rumble Strip or Stripe in PCC 

Pavement

Mile  0.30  15,000.00  50,000.00  26,250.00  1

390E0100 Saw and Seal Joint Ft  312,148.00  377,255.60  1.21  1.33  3

390E0200 Repair Type A Spall SqFt  3,336.00  370,199.91  110.97  113.79  4

393E0100 Cracking and Seating PCC Pavement SqYd  200,033.00  80,013.20  0.40  0.43  1

393E0300 Cored or Sawed Sample Each  27.00  2,970.00  110.00  104.00  1

410E0020 Structural Steel LS  1.00  1,143,108.83  1,143,108.83  1,146,346.68  1

410E0030 Structural Steel, Miscellaneous LS  12.00  359,939.20  29,994.93  31,814.78  12

410E0101 Fatigue Retrofit Steel Girder, Peening Each  32.00  7,200.00  225.00  379.43  1

410E0104 Fatigue Retrofit Steel Girder, Coring Each  18.00  32,490.00  1,805.00  1,013.55  1

410E0250 Heat Straighten Steel Member(s) LS  1.00  128,238.00  128,238.00  100,637.67  1

410E0300 Modify Girder End Each  21.00  155,501.75  7,404.85  6,571.31  2

410E0320 Bolted Girder Splice Each  2.00  8,203.80  4,101.90  6,700.63  1

410E0350 Remove and Replace Web Each  3.00  5,406.00  1,802.00  6,287.33  1

410E0365 Remove and Replace Transverse Stiffener Each  4.00  3,620.00  905.00  3,285.00  1
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410E0380 Remove and Replace Steel Diaphragm Each  6.00  15,099.00  2,516.50  4,625.73  2

410E0385 Repair Steel Diaphragm Each  2.00  2,230.00  1,115.00  2,770.02  1

410E0410 Stud Shear Connector Each  1,057.00  17,185.73  16.26  14.23  2

410E0508 Field Weld In  6,699.00  31,781.34  4.74  8.49  4

410E0512 Grind Weld In  2,859.00  11,029.00  3.86  9.34  3

410E0513 Tack Weld Removal Each  69.00  7,145.64  103.56  103.85  1

410E0515 Drill Hole in Existing Steel Each  1.00  310.06  310.06  203.35  1

410E0520 Surface Grinding of Structural Steel SqIn  600.00  954.00  1.59  10.53  1

410E0560 Jack Superstructure and Shift Bearing Shoes LS  1.00  40,148.63  40,148.63  30,820.71  1

410E1110 Laminated Elastomeric Bearing Pad Each  73.00  90,718.56  1,242.72  1,246.24  1

410E2220 Replace Expansion Device Each  2.00  118,854.54  59,427.27  59,846.75  1

410E2500 Inverted V Shaped Seal Joint Ft  547.00  83,989.22  153.55  125.07  4

410E2600 Membrane Sealant Expansion Joint Ft  4,055.40  446,513.45  110.10  101.96  18

410E3010 Magnetic Particle Weld Inspection In  14,703.00  74,710.04  5.08  7.16  4

410E3020 Ultrasonic Weld Inspection In  76.00  1,587.64  20.89  34.63  1

410E3030 Magnetic Particle Weld Inspection, Impact 

Damage Repair

SqIn  5,880.00  32,751.60  5.57  10.02  1

411E0100 Bridge Painting LS  1.00  2,889.28  2,889.28  5,623.12  1

412E0100 Bridge Repainting, Class I LS  4.00  48,669.82  12,167.46  38,512.09  4

412E0120 Bridge Repainting, Class II LS  4.00  519,186.90  129,796.72  232,422.15  4

412E0400 Rust Penetrating Sealer LS  3.00  16,500.00  5,500.00  11,471.17  3

412E0500 Paint Residue Containment LS  8.00  496,275.43  62,034.43  85,964.89  8

420E0100 Structure Excavation, Bridge CuYd  8,450.00  3,451,294.02  408.44  457.42  17

420E0200 Structure Excavation, Box Culvert CuYd  2,217.00  74,007.63  33.38  59.73  17

420E0300 Structure Excavation, Retaining Wall CuYd  9.00  1,475.00  163.89  168.19  2

420E0400 Structure Excavation, Miscellaneous CuYd  509.00  40,198.23  78.97  77.38  8

421E0110 Pipe Culvert Undercut for Alternate Bidding CuYd  39.00  2,250.00  57.69  28.33  2

421E0200 Box Culvert Undercut CuYd  6,451.00  490,990.19  76.11  105.07  16

421E1000 Footing Undercut CuYd  9.00  1,350.00  150.00  159.50  1

421E2040 4" Extruded Polystyrene Insulation Board SqYd  9.00  117.00  13.00  91.00  1

430E0200 Bridge End Embankment CuYd  12,051.00  212,849.31  17.66  21.59  17

430E0300 Granular Bridge End Backfill CuYd  1,785.40  230,617.30  129.17  133.57  18

430E0510 Approach Slab Underdrain Excavation CuYd  82.00  18,314.46  223.35  190.31  12

430E0700 Precast Concrete Headwall for Drain Each  537.00  198,218.36  369.12  360.92  16

450E0102 12" RCP Class 2, Furnish Ft  48.00  1,223.52  25.49  26.75  1

450E0105 12" RCP Class 5, Furnish Ft  40.00  378.00  9.45  9.39  1

450E0110 12" RCP, Install Ft  88.00  2,073.76  23.57  42.12  2

450E0112 15" RCP Class 2, Furnish Ft  42.00  1,060.50  25.25  25.55  1

450E0113 15" RCP Class 3, Furnish Ft  50.00  561.50  11.23  11.16  1

450E0120 15" RCP, Install Ft  92.00  3,527.28  38.34  38.51  2

450E0122 18" RCP Class 2, Furnish Ft  16,572.00  277,988.24  16.77  16.28  13

450E0123 18" RCP Class 3, Furnish Ft  7,054.00  105,195.86  14.91  15.29  6

450E0130 18" RCP, Install Ft  23,626.00  832,457.84  35.23  34.42  19

450E0142 24" RCP Class 2, Furnish Ft  14,808.00  441,437.12  29.81  29.93  28

450E0143 24" RCP Class 3, Furnish Ft  2,828.00  85,830.58  30.35  30.26  6

450E0144 24" RCP Class 4, Furnish Ft  308.00  13,112.00  42.57  43.87  2

450E0145 24" RCP Class 5, Furnish Ft  308.00  15,949.60  51.78  52.79  2

450E0150 24" RCP, Install Ft  18,252.00  778,979.84  42.68  48.62  31

450E0162 30" RCP Class 2, Furnish Ft  4,948.00  177,044.80  35.78  35.14  11

450E0163 30" RCP Class 3, Furnish Ft  1,106.00  38,001.60  34.36  34.91  3

450E0164 30" RCP Class 4, Furnish Ft  122.00  6,954.00  57.00  59.16  1

450E0170 30" RCP, Install Ft  6,176.00  278,980.28  45.17  46.83  13

450E0182 36" RCP Class 2, Furnish Ft  2,978.00  132,962.46  44.65  45.39  8

450E0183 36" RCP Class 3, Furnish Ft  934.00  65,567.88  70.20  70.25  3

450E0184 36" RCP Class 4, Furnish Ft  234.00  20,124.00  86.00  89.34  1

450E0185 36" RCP Class 5, Furnish Ft  182.00  18,564.00  102.00  105.91  1

450E0190 36" RCP, Install Ft  4,328.00  208,253.26  48.12  54.60  11

450E0192 42" RCP Class 2, Furnish Ft  454.00  33,260.24  73.26  78.20  7

450E0193 42" RCP Class 3, Furnish Ft  392.00  29,493.36  75.24  92.06  2

450E0194 42" RCP Class 4, Furnish Ft  140.00  10,671.50  76.22  106.50  2
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450E0195 42" RCP Class 5, Furnish Ft  94.00  9,396.00  99.96  144.71  1

450E0196 42" RCP Class 4000D, Furnish Ft  26.00  4,888.00  188.00  212.67  1

450E0200 42" RCP, Install Ft  1,030.00  77,395.22  75.14  95.04  8

450E0202 48" RCP Class 2, Furnish Ft  452.00  39,905.00  88.29  88.31  4

450E0203 48" RCP Class 3, Furnish Ft  378.00  25,420.50  67.25  66.81  1

450E0204 48" RCP Class 4, Furnish Ft  104.00  15,288.00  147.00  138.00  1

450E0210 48" RCP, Install Ft  934.00  76,390.86  81.79  82.16  5

450E0212 54" RCP Class 2, Furnish Ft  194.00  22,570.00  116.34  116.01  3

450E0213 54" RCP Class 3, Furnish Ft  18.00  2,862.00  159.00  278.00  1

450E0220 54" RCP, Install Ft  212.00  26,130.00  123.25  132.87  4

450E0222 60" RCP Class 2, Furnish Ft  414.00  59,855.40  144.58  144.38  2

450E0223 60" RCP Class 3, Furnish Ft  128.00  17,202.00  134.39  190.10  1

450E0224 60" RCP Class 4, Furnish Ft  66.00  10,028.00  151.94  227.95  1

450E0225 60" RCP Class 5, Furnish Ft  82.00  6,812.00  83.07  238.51  1

450E0230 60" RCP, Install Ft  730.00  69,760.00  95.56  117.00  2

450E0232 66" RCP Class 2, Furnish Ft  94.00  23,500.00  250.00  251.67  1

450E0233 66" RCP Class 3, Furnish Ft  82.00  17,769.40  216.70  225.85  1

450E0234 66" RCP Class 4, Furnish Ft  90.00  24,750.00  275.00  285.32  1

450E0240 66" RCP, Install Ft  266.00  18,536.00  69.68  110.50  2

450E0242 72" RCP Class 2, Furnish Ft  1,106.00  328,056.00  296.61  261.14  5

450E0250 72" RCP, Install Ft  1,106.00  136,454.00  123.38  116.24  5

450E0262 84" RCP Class 2, Furnish Ft  142.00  46,150.00  325.00  324.00  1

450E0270 84" RCP, Install Ft  142.00  29,110.00  205.00  276.00  1

450E0272 90" RCP Class 2, Furnish Ft  188.00  59,784.00  318.00  331.40  1

450E0280 90" RCP, Install Ft  188.00  11,280.00  60.00  128.33  1

450E0408 18" RCP Bend, Furnish Each  6.00  4,529.20  754.87  688.36  3

450E0409 18" RCP Bend, Install Each  6.00  3,010.57  501.76  393.88  3

450E0416 24" RCP Bend, Furnish Each  6.00  4,018.45  669.74  639.75  4

450E0417 24" RCP Bend, Install Each  6.00  2,903.13  483.86  454.76  4

450E0428 36" RCP Bend, Furnish Each  2.00  2,400.00  1,200.00  1,206.67  1

450E0429 36" RCP Bend, Install Each  2.00  1,000.00  500.00  458.33  1

450E0700 RCP Tee, Furnish Each  1.00  971.93  971.93  1,093.98  1

450E0701 RCP Tee, Install Each  1.00  5,504.58  5,504.58  6,168.19  1

450E2000 12" RCP Flared End, Furnish Each  1.00  357.70  357.70  355.35  1

450E2001 12" RCP Flared End, Install Each  1.00  221.68  221.68  220.22  1

450E2004 15" RCP Flared End, Furnish Each  1.00  376.78  376.78  374.31  1

450E2005 15" RCP Flared End, Install Each  1.00  295.57  295.57  293.63  1

450E2008 18" RCP Flared End, Furnish Each  54.00  26,302.68  487.09  491.90  12

450E2009 18" RCP Flared End, Install Each  54.00  16,621.06  307.80  320.00  12

450E2016 24" RCP Flared End, Furnish Each  57.00  36,891.98  647.23  638.14  15

450E2017 24" RCP Flared End, Install Each  57.00  19,066.20  334.49  352.98  15

450E2024 30" RCP Flared End, Furnish Each  14.00  14,415.00  1,029.64  1,055.03  6

450E2025 30" RCP Flared End, Install Each  14.00  5,487.00  391.93  403.03  6

450E2028 36" RCP Flared End, Furnish Each  42.00  35,408.12  843.05  883.59  9

450E2029 36" RCP Flared End, Install Each  42.00  23,485.42  559.18  489.35  9

450E2032 42" RCP Flared End, Furnish Each  16.00  13,760.60  860.04  1,100.23  5

450E2033 42" RCP Flared End, Install Each  17.00  11,977.04  704.53  729.00  5

450E2036 48" RCP Flared End, Furnish Each  18.00  20,742.66  1,152.37  1,077.76  7

450E2037 48" RCP Flared End, Install Each  18.00  12,646.38  702.58  691.93  7

450E2040 54" RCP Flared End, Furnish Each  5.00  6,637.00  1,327.40  1,351.89  3

450E2041 54" RCP Flared End, Install Each  5.00  6,000.00  1,200.00  939.08  3

450E2044 60" RCP Flared End, Furnish Each  13.00  21,760.00  1,673.85  1,754.15  2

450E2045 60" RCP Flared End, Install Each  13.00  14,200.00  1,092.31  839.59  2

450E2048 66" RCP Flared End, Furnish Each  4.00  10,340.00  2,585.00  2,644.06  2

450E2049 66" RCP Flared End, Install Each  4.00  3,112.00  778.00  774.33  2

450E2052 72" RCP Flared End, Furnish Each  12.00  30,180.00  2,515.00  2,650.00  2

450E2053 72" RCP Flared End, Install Each  12.00  16,600.00  1,383.33  1,530.56  2

450E2060 84" RCP Flared End, Furnish Each  4.00  14,000.00  3,500.00  3,256.00  1

450E2061 84" RCP Flared End, Install Each  4.00  12,000.00  3,000.00  1,906.67  1

450E2064 90" RCP Flared End, Furnish Each  4.00  14,292.00  3,573.00  3,716.09  1
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450E2065 90" RCP Flared End, Install Each  4.00  6,000.00  1,500.00  1,333.33  1

450E2200 24" RCP Sloped End, Furnish Each  129.00  80,811.88  626.45  639.29  15

450E2201 24" RCP Sloped End, Install Each  129.00  53,169.38  412.17  388.80  15

450E2204 30" RCP Sloped End, Furnish Each  34.00  21,851.03  642.68  678.73  9

450E2205 30" RCP Sloped End, Install Each  34.00  15,909.54  467.93  387.31  9

450E2208 36" RCP Sloped End, Furnish Each  6.00  3,600.00  600.00  628.33  1

450E2209 36" RCP Sloped End, Install Each  6.00  3,000.00  500.00  408.33  1

450E2304 18" RCP Safety End, Furnish Each  19.00  12,617.07  664.06  768.04  3

450E2307 18" RCP Safety End, Install Each  19.00  7,421.68  390.61  394.65  3

450E2308 24" RCP Safety End, Furnish Each  5.00  3,066.00  613.20  631.00  3

450E2311 24" RCP Safety End, Install Each  5.00  1,512.50  302.50  320.00  3

450E3002 18" RCP Arch Class 2, Furnish Ft  1,120.00  39,200.00  35.00  34.33  1

450E3010 18" RCP Arch, Install Ft  1,120.00  40,320.00  36.00  33.67  1

450E3012 24" RCP Arch Class 2, Furnish Ft  436.00  20,924.00  47.99  48.00  2

450E3020 24" RCP Arch, Install Ft  436.00  18,470.00  42.36  39.27  2

450E3022 30" RCP Arch Class 2, Furnish Ft  722.00  46,295.04  64.12  64.44  3

450E3030 30" RCP Arch, Install Ft  722.00  64,573.66  89.44  108.04  3

450E3032 36" RCP Arch Class 2, Furnish Ft  1,770.00  157,683.60  89.09  90.40  5

450E3040 36" RCP Arch, Install Ft  1,770.00  90,852.40  51.33  51.75  5

450E3042 42" RCP Arch Class 2, Furnish Ft  614.00  63,495.00  103.41  106.38  3

450E3050 42" RCP Arch, Install Ft  614.00  54,400.00  88.60  69.74  3

450E3052 48" RCP Arch Class 2, Furnish Ft  516.00  57,750.00  111.92  112.60  3

450E3060 48" RCP Arch, Install Ft  516.00  56,010.00  108.55  109.02  3

450E3062 54" RCP Arch Class 2, Furnish Ft  378.00  63,882.00  169.00  169.00  1

450E3070 54" RCP Arch, Install Ft  378.00  8,316.00  22.00  53.95  1

450E3072 60" RCP Arch Class 2, Furnish Ft  78.00  10,530.00  135.00  134.20  1

450E3080 60" RCP Arch, Install Ft  78.00  11,700.00  150.00  162.50  1

450E4508 30" RCP Arch Flared End, Furnish Each  4.00  1,800.00  450.00  416.67  1

450E4509 30" RCP Arch Flared End, Install Each  4.00  2,200.00  550.00  516.67  1

450E4512 36" RCP Arch Flared End, Furnish Each  26.00  19,764.00  760.15  783.22  3

450E4513 36" RCP Arch Flared End, Install Each  26.00  12,820.00  493.08  467.64  3

450E4516 42" RCP Arch Flared End, Furnish Each  10.00  7,800.00  780.00  746.90  2

450E4517 42" RCP Arch Flared End, Install Each  10.00  8,100.00  810.00  675.00  2

450E4520 48" RCP Arch Flared End, Furnish Each  14.00  15,540.00  1,110.00  1,120.48  2

450E4521 48" RCP Arch Flared End, Install Each  14.00  10,924.00  780.29  782.48  2

450E4524 54" RCP Arch Flared End, Furnish Each  14.00  24,150.00  1,725.00  3,291.67  1

450E4525 54" RCP Arch Flared End, Install Each  14.00  5,040.00  360.00  776.67  1

450E4528 60" RCP Arch Flared End, Furnish Each  2.00  2,150.00  1,075.00  1,072.34  1

450E4529 60" RCP Arch Flared End, Install Each  2.00  2,000.00  1,000.00  850.00  1

450E4604 30" RCP Arch Sloped End, Furnish Each  11.00  7,022.10  638.37  662.00  2

450E4605 30" RCP Arch Sloped End, Install Each  11.00  10,523.20  956.65  621.72  2

450E4608 42" RCP Arch Sloped End, Furnish Each  4.00  5,000.00  1,250.00  1,296.67  1

450E4609 42" RCP Arch Sloped End, Install Each  4.00  3,000.00  750.00  723.33  1

450E4699 Tie Bolts for RCP Each  146.00  24,090.00  165.00  160.00  1

450E4739 12" CMP 16 Gauge, Furnish Ft  748.00  14,214.54  19.00  18.75  5

450E4740 12" CMP, Install Ft  748.00  26,701.96  35.70  30.93  5

450E4749 15" CMP 16 Gauge, Furnish Ft  514.00  10,721.60  20.86  21.29  2

450E4750 15" CMP, Install Ft  514.00  11,900.00  23.15  27.05  2

450E4757 18" CMP 12 Gauge, Furnish Ft  172.00  10,311.40  59.95  57.59  2

450E4758 18" CMP 14 Gauge, Furnish Ft  2,150.00  56,601.78  26.33  26.20  5

450E4759 18" CMP 16 Gauge, Furnish Ft  6,082.00  98,153.20  16.14  16.16  7

450E4760 18" CMP, Install Ft  8,404.00  186,635.28  22.21  21.96  14

450E4768 24" CMP 14 Gauge, Furnish Ft  1,960.00  82,720.46  42.20  40.53  7

450E4769 24" CMP 16 Gauge, Furnish Ft  2,244.00  52,488.34  23.39  24.15  7

450E4770 24" CMP, Install Ft  4,204.00  101,324.30  24.10  29.03  14

450E4778 30" CMP 14 Gauge, Furnish Ft  618.00  30,408.00  49.20  43.59  5

450E4779 30" CMP 16 Gauge, Furnish Ft  434.00  10,562.76  24.34  26.61  3

450E4780 30" CMP, Install Ft  1,052.00  37,105.02  35.27  36.56  8

450E4788 36" CMP 14 Gauge, Furnish Ft  94.00  5,170.00  55.00  54.00  1

450E4789 36" CMP 16 Gauge, Furnish Ft  30.00  1,260.00  42.00  42.00  1
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450E4790 36" CMP, Install Ft  124.00  3,118.00  25.15  34.24  2

450E4798 42" CMP 14 Gauge, Furnish Ft  40.00  2,840.00  71.00  83.38  1

450E4799 42" CMP 16 Gauge, Furnish Ft  36.00  4,010.00  111.39  113.57  2

450E4800 42" CMP, Install Ft  76.00  5,244.00  69.00  140.04  3

450E4818 54" CMP 14 Gauge, Furnish Ft  8.00  2,228.00  278.50  271.83  2

450E4820 54" CMP, Install Ft  8.00  960.00  120.00  178.33  2

450E4828 60" CMP 14 Gauge, Furnish Ft  6.00  1,260.00  210.00  219.67  1

450E4830 60" CMP, Install Ft  6.00  870.00  145.00  209.33  1

450E5000 12" CMP Elbow, Furnish Each  20.00  3,896.18  194.81  187.44  3

450E5001 12" CMP Elbow, Install Each  20.00  3,845.68  192.28  192.66  3

450E5005 15" CMP Elbow, Furnish Each  5.00  827.94  165.59  206.31  2

450E5006 15" CMP Elbow, Install Each  5.00  1,635.00  327.00  335.76  2

450E5010 18" CMP Elbow, Furnish Each  19.00  5,020.51  264.24  256.44  8

450E5011 18" CMP Elbow, Install Each  19.00  5,731.79  301.67  310.58  8

450E5015 24" CMP Elbow, Furnish Each  39.00  15,844.00  406.26  380.10  7

450E5016 24" CMP Elbow, Install Each  39.00  9,356.16  239.90  242.08  7

450E5020 30" CMP Elbow, Furnish Each  4.00  2,000.00  500.00  452.50  1

450E5021 30" CMP Elbow, Install Each  4.00  2,580.00  645.00  640.00  1

450E5025 36" CMP Elbow, Furnish Each  3.00  1,591.00  530.33  525.67  2

450E5026 36" CMP Elbow, Install Each  3.00  750.00  250.00  272.22  2

450E5100 CMP Tee, Furnish Each  1.00  275.00  275.00  316.67  1

450E5101 CMP Tee, Install Each  1.00  300.00  300.00  325.00  1

450E5203 12" CMP Flared End, Furnish Each  14.00  1,627.32  116.24  109.61  4

450E5204 12" CMP Flared End, Install Each  14.00  2,847.84  203.42  185.01  4

450E5211 18" CMP Flared End, Furnish Each  22.00  3,740.00  170.00  165.18  8

450E5212 18" CMP Flared End, Install Each  22.00  5,435.00  247.05  227.42  8

450E5215 24" CMP Flared End, Furnish Each  33.00  8,720.00  264.24  276.12  12

450E5216 24" CMP Flared End, Install Each  33.00  8,216.00  248.97  256.22  12

450E5219 30" CMP Flared End, Furnish Each  12.00  6,488.00  540.67  527.43  5

450E5220 30" CMP Flared End, Install Each  12.00  3,827.00  318.92  377.90  5

450E5223 36" CMP Flared End, Furnish Each  10.00  8,919.00  891.90  907.88  4

450E5224 36" CMP Flared End, Install Each  10.00  5,880.00  588.00  467.58  4

450E5227 42" CMP Flared End, Furnish Each  9.00  11,485.00  1,276.11  1,359.74  4

450E5228 42" CMP Flared End, Install Each  9.00  4,696.00  521.78  583.37  4

450E5231 48" CMP Flared End, Furnish Each  2.00  4,172.00  2,086.00  2,033.67  1

450E5232 48" CMP Flared End, Install Each  2.00  608.00  304.00  488.00  1

450E5235 54" CMP Flared End, Furnish Each  7.00  12,486.00  1,783.71  1,958.14  4

450E5236 54" CMP Flared End, Install Each  7.00  4,640.00  662.86  721.90  4

450E5239 60" CMP Flared End, Furnish Each  5.00  13,629.00  2,725.80  3,050.60  3

450E5240 60" CMP Flared End, Install Each  5.00  3,420.00  684.00  795.33  3

450E5247 72" CMP Flared End, Furnish Each  2.00  7,480.00  3,740.00  4,230.00  1

450E5248 72" CMP Flared End, Install Each  2.00  1,700.00  850.00  1,045.00  1

450E5302 15" CMP Sloped End, Furnish Each  1.00  157.50  157.50  159.39  1

450E5303 15" CMP Sloped End, Install Each  1.00  472.50  472.50  478.17  1

450E5306 18" CMP Sloped End, Furnish Each  8.00  2,500.00  312.50  360.00  2

450E5307 18" CMP Sloped End, Install Each  8.00  2,120.00  265.00  360.00  2

450E5310 24" CMP Sloped End, Furnish Each  36.00  10,345.00  287.36  331.41  5

450E5311 24" CMP Sloped End, Install Each  36.00  6,095.00  169.31  222.12  5

450E5314 30" CMP Sloped End, Furnish Each  8.00  8,100.00  1,012.50  1,095.56  4

450E5315 30" CMP Sloped End, Install Each  8.00  3,050.00  381.25  449.44  4

450E5321 42" CMP Sloped End with Bars, Furnish Each  2.00  8,240.00  4,120.00  4,010.00  1

450E5322 42" CMP Sloped End, Furnish Each  2.00  3,500.00  1,750.00  1,766.67  1

450E5323 42" CMP Sloped End, Install Each  4.00  1,346.00  336.50  601.33  2

450E5402 15" CMP Safety End, Furnish Each  3.00  450.00  150.00  175.00  1

450E5403 15" CMP Safety End, Install Each  3.00  750.00  250.00  275.00  1

450E5406 18" CMP Safety End, Furnish Each  196.00  23,433.32  119.56  144.93  8

450E5407 18" CMP Safety End, Install Each  196.00  42,364.62  216.15  208.95  8

450E5410 24" CMP Safety End, Furnish Each  67.00  23,196.30  346.21  345.46  6

450E5411 24" CMP Safety End, Install Each  67.00  16,024.08  239.17  226.77  6

450E5414 30" CMP Safety End, Furnish Each  14.00  18,131.80  1,295.13  1,296.61  3
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450E5415 30" CMP Safety End with Bars, Furnish Each  2.00  4,000.00  2,000.00  2,000.00  1

450E5417 30" CMP Safety End, Install Each  16.00  4,577.50  286.09  281.25  4

450E5421 36" CMP Safety End with Bars, Furnish Each  4.00  10,800.00  2,700.00  2,700.00  1

450E5423 36" CMP Safety End, Install Each  4.00  1,300.00  325.00  325.00  1

450E5509 18" CMP Arch 16 Gauge, Furnish Ft  52.00  808.60  15.55  15.55  1

450E5510 18" CMP Arch, Install Ft  52.00  1,040.00  20.00  27.50  1

450E5529 30" CMP Arch 16 Gauge, Furnish Ft  234.00  6,178.18  26.40  27.15  2

450E5530 30" CMP Arch, Install Ft  294.00  11,485.22  39.07  41.70  3

450E5539 36" CMP Arch 16 Gauge, Furnish Ft  204.00  13,260.00  65.00  65.00  1

450E5540 36" CMP Arch, Install Ft  204.00  10,200.00  50.00  50.00  1

450E5810 30" CMP Arch Flared End, Furnish Each  4.00  1,160.00  290.00  288.17  1

450E5811 30" CMP Arch Flared End, Install Each  4.00  1,800.00  450.00  350.00  1

450E5814 36" CMP Arch Flared End, Furnish Each  6.00  3,300.00  550.00  550.00  1

450E5815 36" CMP Arch Flared End, Install Each  6.00  3,060.00  510.00  510.00  1

450E5822 48" CMP Arch Flared End, Furnish Each  3.00  4,342.00  1,447.33  1,592.44  2

450E5823 48" CMP Arch Flared End, Install Each  3.00  1,455.00  485.00  729.44  2

450E6006 18" CMP Arch Safety End, Furnish Each  2.00  420.00  210.00  208.12  1

450E6007 18" CMP Arch Safety End, Install Each  2.00  500.00  250.00  225.00  1

450E6014 30" CMP Arch Safety End, Furnish Each  6.00  6,222.16  1,037.03  1,082.34  2

450E6017 30" CMP Arch Safety End, Install Each  6.00  3,088.52  514.75  359.81  2

450E6119 15" Slotted CMP 16 Gauge, Furnish Ft  260.00  13,000.00  50.00  52.80  1

450E6120 15" Slotted CMP, Install Ft  260.00  10,920.00  42.00  42.93  1

450E6130 18" Slotted CMP, Install Ft  152.00  3,944.40  25.95  25.78  1

450E7005 12" High Density Polyethylene Pipe, Furnish Ft  50.00  400.00  8.00  12.68  1

450E7006 12" High Density Polyethylene Pipe, Install Ft  50.00  1,600.00  32.00  48.08  1

450E7029 24" High Density Polyethylene Pipe, Furnish Ft  364.00  7,136.00  19.60  21.75  2

450E7030 24" High Density Polyethylene Pipe, Install Ft  364.00  16,760.00  46.04  41.46  2

450E7049 36" High Density Polyethylene Pipe, Furnish Ft  116.00  7,480.00  64.48  51.61  2

450E7050 36" High Density Polyethylene Pipe, Install Ft  116.00  10,740.00  92.59  68.94  2

450E7400 High Density Polyethylene Pipe Bend, Furnish Each  1.00  1,750.00  1,750.00  1,728.05  1

450E7401 High Density Polyethylene Pipe Bend, Install Each  1.00  575.00  575.00  818.85  1

450E7500 High Density Polyethylene Pipe Tee, Furnish Each  1.00  950.00  950.00  1,036.17  1

450E7501 High Density Polyethylene Pipe Tee, Install Each  1.00  575.00  575.00  903.28  1

450E7618 18" Steel Pipe, Furnish Ft  570.00  51,300.00  90.00  110.00  1

450E7624 24" Steel Pipe, Furnish Ft  954.00  97,904.00  102.62  116.30  4

450E7630 30" Steel Pipe, Furnish Ft  440.00  54,840.16  124.64  128.57  2

450E7636 36" Steel Pipe, Furnish Ft  220.00  36,300.00  165.00  170.00  1

450E7642 42" Steel Pipe, Furnish Ft  698.00  116,216.00  166.50  231.53  2

450E7654 54" Steel Pipe, Furnish Ft  240.00  68,160.00  284.00  280.00  1

450E7999 12" RCP to CMP Transition, Furnish Each  1.00  196.93  196.93  202.95  1

450E8000 12" Pipe Transition, Install Each  1.00  103.62  103.62  230.81  1

450E8004 15" RCP to CMP Transition, Furnish Each  1.00  293.16  293.16  296.68  1

450E8005 15" Pipe Transition, Install Each  1.00  630.00  630.00  637.56  1

450E8009 18" RCP to CMP Transition, Furnish Each  4.00  2,086.00  521.50  541.47  3

450E8010 18" Pipe Transition, Install Each  4.00  964.00  241.00  350.07  3

450E8014 24" RCP to CMP Transition, Furnish Each  15.00  12,228.73  815.25  675.93  5

450E8015 24" Pipe Transition, Install Each  19.00  7,748.17  407.80  392.78  6

450E8024 36" RCP to CMP Transition, Furnish Each  1.00  456.00  456.00  476.65  1

450E8025 36" Pipe Transition, Install Each  1.00  250.00  250.00  266.67  1

450E8030 42" Pipe Transition, Install Each  7.00  6,941.00  991.57  1,801.85  2

450E8040 54" Pipe Transition, Install Each  1.00  4,105.00  4,105.00  3,934.67  1

450E8045 60" Pipe Transition, Install Each  1.00  4,541.00  4,541.00  4,450.33  1

450E8055 72" Pipe Transition, Install Each  2.00  2,500.00  1,250.00  2,523.33  1

450E8217 30" Smooth Tapered Sleeve, Furnish Each  2.00  700.00  350.00  350.00  1

450E8218 30" Smooth Tapered Sleeve, Install Each  2.00  500.00  250.00  250.00  1

450E8221 36" Smooth Tapered Sleeve, Furnish Each  2.00  890.00  445.00  445.00  1

450E8222 36" Smooth Tapered Sleeve, Install Each  2.00  500.00  250.00  250.00  1

450E8300 Culvert Joint Cleaning Ft  1,369.40  38,602.20  28.19  28.10  3

450E8305 Repair Culvert Joint Ft  1,351.40  101,355.00  75.00  72.10  2

450E8310 Chemical Grout Void Fill Gal  470.00  96,062.50  204.39  200.56  2
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450E8450 Storm Sewer Video Inspection Ft  599.00  2,096.50  3.50  3.57  1

450E8600 Flap Gate Each  1.00  1,450.00  1,450.00  2,383.33  1

450E8690 Sluice Gate Each  2.00  16,000.00  8,000.00  8,533.33  1

450E8900 Cleanout Pipe Culvert Each  78.00  85,158.39  1,091.77  1,536.37  13

450E9000 Reset Pipe Ft  2,126.00  159,933.80  75.23  74.72  18

450E9001 Reset Pipe End Section Each  348.00  150,926.50  433.70  412.58  23

450E9218 Slipline 18" Pipe Ft  80.00  15,200.00  190.00  168.33  1

450E9224 Slipline 24" Pipe Ft  510.00  81,501.60  159.81  165.54  4

450E9226 Slipline 30" Pipe Ft  222.00  44,460.00  200.27  200.80  3

450E9228 Slipline 36" Pipe Ft  524.00  107,008.00  204.21  213.28  2

450E9232 Slipline 48" Pipe Ft  314.00  106,480.00  339.11  334.82  3

450E9234 Slipline 54" Pipe Ft  380.00  56,240.00  148.00  167.67  1

450E9236 Slipline 60" Pipe Ft  128.00  32,640.00  255.00  438.33  1

450E9240 Slipline 72" Pipe Ft  182.00  31,668.00  174.00  199.15  1

450E9246 Slipline 90" Pipe Ft  146.00  87,600.00  600.00  803.33  1

451E0003 3" PVC Encasement Pipe Ft  130.00  3,900.00  30.00  28.67  1

451E0004 4" PVC Encasement Pipe Ft  873.00  20,355.85  23.32  24.30  2

451E0008 8" PVC Encasement Pipe Ft  240.00  6,175.20  25.73  26.71  1

451E0010 10" PVC Encasement Pipe Ft  40.00  2,080.00  52.00  52.00  1

451E0012 12" PVC Encasement Pipe Ft  450.00  21,722.20  48.27  49.09  2

451E0108 8" Steel Encasement Pipe Ft  250.00  10,657.50  42.63  44.29  1

451E0112 12" Steel Encasement Pipe Ft  460.00  27,911.60  60.68  57.67  2

451E0116 16" Steel Encasement Pipe Ft  30.00  1,933.80  64.46  65.34  1

451E0118 18" Steel Encasement Pipe Ft  103.00  9,270.00  90.00  138.67  1

451E0120 20" Steel Encasement Pipe Ft  220.00  40,069.20  182.13  140.30  2

451E0124 24" Steel Encasement Pipe Ft  375.00  41,343.75  110.25  114.48  1

451E0300 Install Carrier Pipe Ft  380.00  17,451.50  45.92  47.38  2

451E0301 Pipe Encasement Each  2.00  6,000.00  3,000.00  3,000.00  1

451E0401 1" High Density Polyethylene Pipe Ft  1,392.00  29,232.00  21.00  21.85  1

451E0406 1 1/2" High Density Polyethylene Pipe Ft  520.00  12,012.00  23.10  23.93  1

451E0408 2" High Density Polyethylene Pipe Ft  174.00  4,384.80  25.20  26.19  1

451E0508 2" PVC Pipe Ft  61.00  746.03  12.23  12.40  1

451E0514 4" PVC Pipe Ft  30.00  1,350.00  45.00  45.00  1

451E0516 6" PVC Pipe Ft  10.00  400.00  40.00  193.82  1

451E0522 12" PVC Pipe Ft  1,355.00  139,935.32  103.27  108.89  2

451E0604 4" PVC Water Main Ft  1,334.00  31,194.60  23.38  24.63  2

451E0606 6" PVC Water Main Ft  3,568.00  114,053.30  31.97  33.15  5

451E0608 8" PVC Water Main Ft  5,881.00  206,755.66  35.16  35.29  5

451E0610 10" PVC Water Main Ft  3,077.00  153,850.00  50.00  47.67  1

451E0612 12" PVC Water Main Ft  2,829.00  140,121.10  49.53  49.95  2

451E0616 16" PVC Water Main Ft  15,697.00  891,377.48  56.79  59.00  2

451E0654 4" PVC Restrained Joint Water Main Ft  556.00  14,595.00  26.25  27.23  1

451E0656 6" PVC Restrained Joint Water Main Ft  67.00  2,462.25  36.75  38.16  1

451E0658 8" PVC Restrained Joint Water Main Ft  2,320.00  80,572.72  34.73  35.82  3

451E0660 10" PVC Restrained Joint Water Main Ft  142.00  7,810.00  55.00  53.67  1

451E0662 12" PVC Restrained Joint Water Main Ft  1,352.00  68,329.20  50.54  51.41  2

451E0666 16" PVC Restrained Joint Water Main Ft  1,005.00  103,414.50  102.90  106.85  1

451E0692 6" Water Main Restraining Device Each  47.00  5,390.74  114.70  117.09  2

451E0693 8" Water Main Restraining Device Each  21.00  2,857.89  136.09  137.95  1

451E0694 10" Water Main Restraining Device Each  4.00  779.56  194.89  197.55  1

451E0695 12" Water Main Restraining Device Each  34.00  7,284.84  214.26  217.18  1

451E0802 1" Copper Pipe Ft  2,139.00  56,629.50  26.47  26.29  3

451E0808 2" Copper Pipe Ft  20.00  1,620.00  81.00  60.33  1

451E1004 4" PVC Sewer Pipe Ft  675.00  21,937.50  32.50  32.50  1

451E1006 6" PVC Sewer Pipe Ft  30.00  1,320.00  44.00  44.00  1

451E1008 8" PVC Sewer Pipe Ft  4,131.00  280,486.32  67.90  54.40  4

451E1010 10" PVC Sewer Pipe Ft  156.00  17,701.08  113.47  100.37  2

451E1012 12" PVC Sewer Pipe Ft  1,360.00  51,303.28  37.72  39.43  3

451E1015 15" PVC Sewer Pipe Ft  3,079.00  242,332.64  78.70  72.25  3

451E1018 18" PVC Sewer Pipe Ft  473.00  29,799.00  63.00  73.83  1
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451E1021 21" PVC Sewer Pipe Ft  452.00  56,500.00  125.00  110.00  1

451E1024 24" PVC Sewer Pipe Ft  370.00  31,450.00  85.00  97.83  1

451E1108 8" PVC Force Main Ft  190.00  7,482.20  39.38  40.93  1

451E1204 4" Sewer Service Ft  170.00  7,940.00  46.71  42.73  2

451E1206 6" Sewer Service Ft  1,875.00  56,250.00  30.00  29.33  1

451E1275 1" Water Service Each  117.00  3,627.00  31.00  31.00  1

451E1277 1.5" Water Service Each  30.00  1,560.00  52.00  52.00  1

451E1278 2" Water Service Each  30.00  2,070.00  69.00  69.00  1

451E1504 4" Sanitary Sewer Service Cleanout Each  21.00  8,557.00  407.48  383.88  2

451E1506 6" Sanitary Sewer Service Cleanout Each  1.00  432.00  432.00  432.00  1

451E1550 Sanitary Sewer Video Inspection Ft  5,436.00  11,516.49  2.12  2.30  2

451E2000 Pipe Wye Each  1.00  400.00  400.00  1,033.33  1

451E2012 8"x4" Pipe Wye Each  5.00  1,585.00  317.00  317.00  1

451E2013 8"x6" Pipe Wye Each  7.00  2,100.00  300.00  298.17  1

451E2040 15"x4" Pipe Wye Each  14.00  5,250.00  375.00  375.00  1

451E2041 15"x6" Pipe Wye Each  26.00  18,200.00  700.00  586.67  1

451E2205 4"x4" Pipe Tee Each  3.00  1,260.00  420.00  436.33  1

451E2207 6"x6" Pipe Tee Each  13.00  6,533.78  502.60  488.88  5

451E2212 8"x4" Pipe Tee Each  6.00  4,077.50  679.58  628.34  2

451E2213 8"x6" Pipe Tee Each  9.00  5,210.51  578.95  608.58  5

451E2214 8"x8" Pipe Tee Each  1.00  467.10  467.10  473.48  1

451E2221 10"x6" Pipe Tee Each  13.00  9,425.00  725.00  661.67  1

451E2222 10"x8" Pipe Tee Each  2.00  1,500.00  750.00  731.67  1

451E2223 10"x10" Pipe Tee Each  6.00  4,800.00  800.00  813.33  1

451E2231 12"x6" Pipe Tee Each  9.00  7,566.12  840.68  826.62  2

451E2232 12"x8" Pipe Tee Each  5.00  5,000.00  1,000.00  986.67  1

451E2251 16"x6" Pipe Tee Each  22.00  40,425.00  1,837.50  1,907.70  1

451E2252 16"x8" Pipe Tee Each  8.00  10,500.00  1,312.50  1,363.26  2

451E2254 16"x12" Pipe Tee Each  1.00  2,205.00  2,205.00  2,292.57  1

451E2256 16"x16" Pipe Tee Each  1.00  1,470.00  1,470.00  1,529.75  1

451E2332 12"x8" Pipe Cross Each  2.00  2,400.00  1,200.00  1,223.33  1

451E2350 16"x8" Pipe Cross Each  3.00  4,935.00  1,645.00  1,708.95  2

451E2352 16"x12" Pipe Cross Each  3.00  7,171.50  2,390.50  2,484.62  2

451E2356 16"x16" Pipe Cross Each  2.00  7,350.00  3,675.00  3,818.73  1

451E2406 6"x4" Pipe Reducer Each  1.00  250.00  250.00  195.00  1

451E2413 8"x6" Pipe Reducer Each  11.00  3,721.23  338.29  349.26  3

451E2421 10"x6" Pipe Reducer Each  2.00  700.00  350.00  306.67  1

451E2422 10"x8" Pipe Reducer Each  1.00  400.00  400.00  355.00  1

451E2431 12"x6" Pipe Reducer Each  2.00  1,050.00  525.00  545.62  2

451E2433 12"x10" Pipe Reducer Each  2.00  937.20  468.60  475.00  1

451E2600 Tapping Wye Each  8.00  6,800.00  850.00  563.33  1

451E2802 1" Corporation Stop with Tapping Saddle Each  76.00  40,627.50  534.57  495.59  4

451E2806 1.5" Corporation Stop with Tapping Saddle Each  1.00  432.00  432.00  432.00  1

451E2808 2" Corporation Stop with Tapping Saddle Each  7.00  4,886.50  698.07  730.96  2

451E2902 1" Curb Stop with Box Each  72.00  34,082.25  473.36  467.66  5

451E2906 1.5" Curb Stop with Box Each  5.00  2,467.00  493.40  514.63  2

451E2908 2" Curb Stop with Box Each  7.00  4,351.19  621.60  637.38  3

451E3004 4" Pipe Bend Each  8.00  2,852.50  356.56  334.87  2

451E3006 6" Pipe Bend Each  65.00  25,683.72  395.13  414.67  4

451E3008 8" Pipe Bend Each  7.00  3,378.50  482.64  509.82  3

451E3010 10" Pipe Bend Each  23.00  13,225.00  575.00  651.67  1

451E3012 12" Pipe Bend Each  20.00  14,035.99  701.80  648.09  3

451E3016 16" Pipe Bend Each  14.00  19,372.50  1,383.75  1,437.99  2

451E3103 3" Pipe Cap Each  1.00  131.25  131.25  136.31  1

451E3104 4" Pipe Cap Each  16.00  2,492.50  155.78  161.62  3

451E3106 6" Pipe Cap Each  11.00  1,922.30  174.75  172.88  4

451E3108 8" Pipe Cap Each  20.00  4,962.50  248.12  225.77  5

451E3110 10" Pipe Cap Each  11.00  3,410.00  310.00  373.33  1

451E3112 12" Pipe Cap Each  4.00  1,575.00  393.75  409.12  2

451E3115 15" Pipe Cap Each  1.00  430.00  430.00  395.17  1
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451E3116 16" Pipe Cap Each  8.00  5,670.00  708.75  736.71  2

451E3118 18" Pipe Cap Each  3.00  1,255.00  418.33  352.78  2

451E3204 4" Pipe Coupling Each  1.00  250.00  250.00  263.33  1

451E3206 6" Pipe Coupling Each  4.00  1,120.00  280.00  310.00  1

451E3208 8" Pipe Coupling Each  8.00  2,742.28  342.78  322.86  3

451E3210 10" Pipe Coupling Each  9.00  5,850.00  650.00  611.67  1

451E3212 12" Pipe Coupling Each  1.00  450.00  450.00  401.33  1

451E3304 4" Pipe Transition Coupling Each  5.00  2,875.00  575.00  493.00  1

451E3306 6" Pipe Transition Coupling Each  3.00  2,100.00  700.00  598.00  1

451E3312 12" Pipe Transition Coupling Each  2.00  1,840.00  920.00  809.33  1

451E3412 6" Pipe Plug Each  2.00  353.51  176.76  175.71  2

451E3450 10" Pipe Plug Each  1.00  250.00  250.00  348.33  1

451E3452 12" Pipe Plug Each  2.00  658.02  329.01  333.50  1

451E3504 4" Retainer Gland Each  12.00  756.00  63.00  65.56  1

451E3506 6" Retainer Gland Each  140.00  11,025.00  78.75  81.85  2

451E3508 8" Retainer Gland Each  59.00  6,195.00  105.00  109.26  2

451E3512 12" Retainer Gland Each  27.00  4,336.50  160.61  167.00  2

451E3516 16" Retainer Gland Each  153.00  49,271.25  322.03  334.77  2

451E3606 6" Pipe Sleeve Each  3.00  1,184.95  394.98  404.58  2

451E3608 8" Pipe Sleeve Each  2.00  770.50  385.25  390.51  1

451E3610 10" Pipe Sleeve Each  1.00  525.13  525.13  532.30  1

451E3612 12" Pipe Sleeve Each  2.00  1,310.41  655.20  691.81  2

451E3616 16" Pipe Sleeve Each  2.00  2,336.25  1,168.12  1,214.02  2

451E4204 4" Gate Valve with Box Each  5.00  5,880.00  1,176.00  1,220.93  1

451E4206 6" Gate Valve with Box Each  72.00  103,881.62  1,442.80  1,411.62  6

451E4208 8" Gate Valve with Box Each  30.00  55,421.01  1,847.37  1,807.75  6

451E4210 10" Gate Valve with Box Each  12.00  34,800.00  2,900.00  2,608.33  1

451E4212 12" Gate Valve with Box Each  14.00  42,042.88  3,003.06  3,078.24  4

451E4216 16" Gate Valve with Box Each  18.00  120,960.00  6,720.00  6,983.45  2

451E4360 Valve Box Extension Each  7.00  918.75  131.25  136.33  1

451E4380 Tracer Wire Access Box, Type 1 Each  27.00  3,543.75  131.25  136.31  1

451E4400 Pipe Insulation SqFt  5,372.00  12,953.60  2.41  2.29  2

451E4412 Poly Wrap Insulation for 12" Pipe Ft  46.00  3,636.30  79.05  80.13  1

451E4506 6" Fire Hydrant Extension Each  3.00  2,677.50  892.50  927.29  2

451E4512 12" Fire Hydrant Extension Each  8.00  8,190.00  1,023.75  1,064.83  2

451E4518 18" Fire Hydrant Extension Each  1.00  1,155.00  1,155.00  1,200.08  1

451E4524 24" Fire Hydrant Extension Each  2.00  2,625.00  1,312.50  1,363.12  1

451E4580 Standard Fire Hydrant Each  64.00  234,776.14  3,668.38  3,279.35  6

451E4581 Temporary Fire Hydrant Each  12.00  19,070.76  1,589.23  1,624.45  2

451E4610 Thrust Block Each  2.00  2,600.00  1,300.00  550.00  1

451E4750 Meter Pit Each  1.00  29,667.75  29,667.75  30,837.37  1

451E4905 Trench Stabilization Material Ton  630.00  14,598.30  23.17  22.25  3

451E4908 Select Trench Backfill Ton  6,000.00  75,600.00  12.60  13.18  1

451E4918 Imported Trench Backfill CuYd  1,500.00  30,000.00  20.00  18.07  1

451E4920 Pipe Bedding Material Ton  3,884.40  87,055.00  22.41  21.66  2

451E4925 Water Main Bedding Material Ton  2,322.00  24,381.00  10.50  3.87  1

451E4926 Water Main Bedding Material Ft  8,236.00  49,024.88  5.95  6.17  2

451E4945 8" Sewer Pipe Bedding Material Ft  473.00  2,445.41  5.17  5.24  1

451E4946 10" Sewer Pipe Bedding Material Ft  66.00  433.62  6.57  6.66  1

451E4947 12" Sewer Pipe Bedding Material Ft  704.00  6,138.88  8.72  8.84  1

451E4990 Excavate and Backfill Water Service Trench Ft  10.00  479.90  47.99  48.64  1

451E5000 Muck Excavation, Trench CuYd  4,000.00  21,000.00  5.25  5.45  1

451E5051 Trench 6' to 8' Deep Ft  6.00  144.96  24.16  24.49  1

451E5052 Trench 8' to 10' Deep Ft  12.00  328.80  27.40  27.77  1

451E5053 Trench 10' to 12' Deep Ft  57.00  2,288.55  40.15  40.70  1

451E5054 Trench 12' to 14' Deep Ft  132.00  7,232.28  54.79  55.54  1

451E5056 Trench 16' to 18' Deep Ft  580.00  37,363.60  64.42  65.30  1

451E5057 Trench 18' to 20' Deep Ft  408.00  39,425.04  96.63  97.95  1

451E5058 Trench 20' to 22' Deep Ft  48.00  9,276.48  193.26  195.90  1

451E5110 Bore and Jack 10" Pipe Ft  39.00  11,700.00  300.00  283.33  1
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451E5112 Bore and Jack 12" Pipe Ft  80.00  11,040.00  138.00  138.00  1

451E5118 Bore and Jack 18" Pipe Ft  673.00  278,300.00  413.52  387.16  2

451E5120 Bore and Jack 20" Pipe Ft  190.00  67,013.00  352.70  357.52  1

451E5124 Bore and Jack 24" Pipe Ft  954.00  389,514.00  408.30  396.42  4

451E5130 Bore and Jack 30" Pipe Ft  440.00  192,296.48  437.04  395.56  2

451E5136 Bore and Jack 36" Pipe Ft  220.00  104,500.00  475.00  437.50  1

451E5154 Bore and Jack 54" Pipe Ft  220.00  197,560.00  898.00  887.00  1

451E6002 1" Water Service, Connect Charge Each  6.00  174.00  29.00  29.00  1

451E6006 1.5" Water Service, Connect Charge Each  1.00  317.00  317.00  317.00  1

451E6008 2" Water Service, Connect Charge Each  1.00  346.00  346.00  346.00  1

451E6050 Temporary Water Service Each  20.00  12,915.00  645.75  757.17  2

451E6070 Water Service without Valve Each  9.00  16,200.00  1,800.00  966.67  1

451E6075 Adjust Curb Stop Box Each  13.00  3,625.00  278.85  221.32  4

451E6080 Adjust Water Valve Box Each  85.00  30,736.86  361.61  258.40  10

451E6100 Reconnect Water Service Each  94.00  56,306.16  599.00  527.31  5

451E6105 Connect To Existing Water Main Each  10.00  5,550.50  555.05  756.89  4

451E6106 Cut and Tie to Existing Water Main Each  26.00  32,633.36  1,255.13  1,331.76  3

451E7000 Sewer Pipe Stream Crossing LS  1.00  83,000.00  83,000.00  191,333.33  1

451E7005 Adjust Sewer Service Each  1.00  1,250.00  1,250.00  2,616.67  1

451E7010 Reconnect Sewer Service Each  66.00  29,168.42  441.95  441.16  4

451E7015 Connect Sewer Service Each  2.00  740.00  370.00  1,073.33  1

451E7016 Connect to Existing Sewer Main Each  21.00  5,738.04  273.24  293.86  2

451E7017 Abandon Sewer Main Ft  5,795.00  15,704.88  2.71  4.36  3

451E7019 Sewer Bypass Pumping Each  4.00  20,468.64  5,117.16  5,187.01  1

451E7020 Sewer Bypass Pumping LS  3.00  87,117.99  29,039.33  47,159.86  3

451E7500 Locate Utilities Each  12.00  3,215.00  267.92  207.05  3

451E7510 Verify Utilities Each  16.00  9,525.00  595.31  505.85  3

451E7520 Exploratory Excavation Hour  89.00  24,058.70  270.32  224.86  4

451E8000 PVC Pipe Deflection Test Ft  5,305.00  9,762.60  1.84  1.66  2

451E8010 Pipe Exfiltration Test Ft  1,023.00  1,074.15  1.05  1.11  1

460E0030 Class A45 Concrete, Bridge Deck CuYd  6,601.90  7,288,216.30  1,103.96  1,105.02  12

460E0050 Class A45 Concrete, Bridge CuYd  4,238.00  4,602,172.76  1,085.93  1,082.86  15

460E0070 Class A45 Concrete, Bridge Repair CuYd  143.10  287,876.99  2,011.72  1,962.40  10

460E0100 Class A45 Concrete, Miscellaneous CuYd  48.50  28,670.78  591.15  598.24  1

460E0120 Class A45 Concrete, Box Culvert CuYd  2,762.40  2,476,125.34  896.37  898.99  10

460E0150 Concrete Approach Slab for Bridge SqYd  5,730.50  1,602,279.73  279.61  275.45  18

460E0160 Concrete Approach Sleeper Slab for Bridge SqYd  1,167.30  368,259.14  315.48  306.10  16

460E0174 Concrete Patching Material, Miscellaneous CuFt  144.70  45,522.28  314.60  398.89  5

460E0190 Concrete Crack Injection/Sealing In  300.00  6,000.00  20.00  44.17  1

460E0205 Architectural Surface Finish SqFt  2,155.00  10,602.60  4.92  4.91  1

460E0300 Breakout Structural Concrete CuYd  191.30  301,533.85  1,576.24  1,617.07  16

460E0380 Install Dowel in Concrete Each  5,261.00  130,927.54  24.89  25.55  15

460E0382 Install Dowel in Rock Ft  460.00  47,770.00  103.85  95.66  2

460E0400 Form Liner SqFt  1,715.00  8,575.00  5.00  5.46  1

460E0500 Deck Drain, Girder Bridge Each  44.00  59,974.72  1,363.06  1,434.66  4

460E0502 Deck Drain, Slab Bridge Each  18.00  6,355.70  353.09  438.07  2

460E0650 Roadway Canopy LS  3.00  108,444.45  36,148.15  36,496.10  3

460E0700 Joint Nosing Material SqFt  182.00  34,533.96  189.75  234.46  3

462E0100 Class M6 Concrete CuYd  1,356.40  1,584,997.63  1,168.53  1,118.65  23

462E0250 Cellular Grout CuYd  706.40  231,130.82  327.20  341.36  12

464E0100 Controlled Density Fill CuYd  1,120.00  264,792.20  236.42  293.29  26

465E0100 Class A45 Concrete, Drilled  Shaft CuYd  192.10  147,758.35  769.17  932.85  2

465E0200 Drilled Shaft Excavation CuYd  187.40  149,788.20  799.30  735.45  2

465E0400 Crosshole Sonic Log (CSL) Test Each  1.00  12,500.00  12,500.00  11,446.67  1

465E1024 24" Permanent Casing Ft  14.00  1,904.02  136.00  136.46  2

465E1030 30" Permanent Casing Ft  200.00  38,000.00  190.00  205.00  1

465E1036 36" Permanent Casing Ft  37.00  8,690.40  234.88  309.20  2

465E1038 38" Permanent Casing Ft  179.70  49,417.50  275.00  298.33  1

465E1074 74" Permanent Casing Ft  18.00  10,872.00  604.00  876.33  1

470E0020 Pipe Handrail Ft  295.00  44,404.59  150.52  145.05  4
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470E0030 Special Steel Railing Ft  282.00  86,669.88  307.34  323.13  1

470E0040 Steel Pedestrian Railing Ft  671.40  83,925.00  125.00  121.93  1

470E0050 Steel Bicycle Railing Ft  100.00  25,000.00  250.00  250.00  1

470E0120 Steel Pedestrian Railing on Sidewalk Ft  1,324.20  234,607.36  177.17  200.12  4

470E0220 Steel Pedestrian Railing on Concrete Barrier Ft  939.30  97,725.15  104.04  119.59  2

470E0230 Steel Bicycle Railing on Concrete Barrier Ft  2,311.00  215,223.43  93.13  124.04  1

470E0280 Reset Steel Railing Ft  137.00  8,809.10  64.30  94.65  1

470E0380 Modify Bridge Rail Ft  185.00  22,497.05  121.61  82.01  2

470E0420 Type T101 Bridge Railing Ft  1,631.00  249,448.00  152.94  157.09  7

470E0440 Wyoming Bridge Railing Ft  533.00  90,610.00  170.00  175.25  1

480E0100 Reinforcing Steel Lb  1,334,042.00  1,989,057.12  1.49  1.52  34

480E0200 Epoxy Coated Reinforcing Steel Lb  1,484,654.00  2,390,126.57  1.61  1.58  23

480E0300 Stainless Reinforcing Steel Lb  31,889.00  132,020.46  4.14  4.15  1

480E0504 No. 4 Rebar Splice Each  311.00  7,216.24  23.20  23.18  9

480E0505 No. 5 Rebar Splice Each  370.00  10,488.20  28.35  26.95  7

480E0506 No. 6 Rebar Splice Each  459.00  16,240.92  35.38  34.48  7

480E0507 No. 7 Rebar Splice Each  178.00  5,704.56  32.05  39.56  2

480E0509 No. 9 Rebar Splice Each  16.00  5,799.36  362.46  363.49  1

480E0518 No. 18 Rebar Splice Each  28.00  9,100.00  325.00  316.00  1

480E5000 Galvanic Anode Each  416.00  20,010.35  48.10  63.17  9

491E0005 Two Coat Bridge Deck Polymer Chip Seal SqYd  42,021.20  1,589,452.63  37.83  41.37  10

491E0007 Two Coat Bridge Deck Polymer High Friction 

Chip Seal

SqYd  6,663.90  271,619.50  40.76  49.47  2

491E0010 Bridge Deck Polymer Chip Seal SqYd  679.30  15,853.87  23.34  34.06  2

491E0110 Abrasive Blasting of Bridge Deck SqYd  49,364.40  178,626.25  3.62  3.94  12

491E0120 Bridge Deck Grinding SqYd  49,187.40  693,321.22  14.10  14.88  11

491E0130 Concrete Removal, Class A SqYd  408.80  74,462.32  182.15  219.66  11

491E0140 Concrete Removal, Class B SqYd  408.80  46,097.72  112.76  157.51  11

491E0172 Concrete Patching Material, Bridge Deck CuFt  3,612.60  230,165.96  63.71  77.58  12

510E0100 Extract Pile Each  127.00  3,811.44  30.01  62.13  5

510E0300 Preboring Pile Ft  1,830.00  40,232.70  21.99  26.05  13

510E3120 HP 10 Pile Tip Reinforcement Each  68.00  7,037.04  103.49  141.46  3

510E3140 HP 14 Pile Tip Reinforcement Each  147.00  19,790.61  134.63  135.01  1

510E3361 HP 10x42 Steel Test Pile, Furnish and Drive Ft  2,076.00  228,252.27  109.95  96.92  7

510E3365 HP 10x42 Steel Bearing Pile, Furnish and 

Drive

Ft  25,753.00  1,059,936.15  41.16  43.59  7

510E3371 HP 10x57 Steel Test Pile, Furnish and Drive Ft  240.00  22,800.00  95.00  75.17  1

510E3375 HP 10x57 Steel Bearing Pile, Furnish and 

Drive

Ft  1,980.00  69,300.00  35.00  40.06  1

510E3401 HP 12x53 Steel Test Pile, Furnish and Drive Ft  1,385.00  99,682.00  71.97  79.16  6

510E3405 HP 12x53 Steel Bearing Pile, Furnish and 

Drive

Ft  9,530.00  443,124.80  46.50  45.17  6

510E3521 HP 14x73 Steel Test Pile, Furnish and Drive Ft  225.00  17,685.45  78.60  76.77  2

510E3525 HP 14x73 Steel Bearing Pile, Furnish and 

Drive

Ft  3,845.00  266,890.45  69.41  70.36  2

510E8005 Sheet Piling, Furnish and Drive SqFt  4,365.00  147,967.00  33.90  42.36  3

530E0300 Type C Concrete Retaining Wall SqFt  1,219.00  86,025.00  70.57  74.74  5

530E0310 Special Type C Concrete Retaining Wall SqFt  2,758.00  128,522.80  46.60  57.26  1

530E0400 MSE Wire Face Wall SqFt  8,624.00  213,961.44  24.81  21.32  1

530E0410 MSE Segmental Block Wall SqFt  1,446.00  44,856.00  31.02  41.29  1

530E0420 MSE Large Panel Wall, Furnish SqFt  30,507.00  760,234.44  24.92  24.66  1

530E0422 MSE Large Panel Wall, Install SqFt  30,507.00  482,010.60  15.80  13.33  1

530E0460 Gravity Segmental Block Wall SqFt  54.00  1,620.00  30.00  54.18  1

530E0470 Gravity Large Concrete Block Wall SqFt  56.00  6,440.00  115.00  238.33  1

530E0702 Granular Backfill for MSE Large Panel Wall CuYd  22,859.00  772,862.79  33.81  36.54  1

530E0704 Granular Backfill for MSE Wire Face Wall CuYd  4,482.00  151,536.42  33.81  45.29  1

550E0010 Low Slump Dense Concrete Bridge Deck 

Overlay

CuYd  389.00  216,145.35  555.64  590.41  4

550E0100 Concrete Removal Type 1A SqYd  5,687.70  127,501.57  22.42  26.99  4

550E0105 Concrete Removal Type 2A SqYd  1,281.20  11,122.38  8.68  11.30  3

550E0110 Concrete Removal Type 1B SqYd  754.10  114,692.18  152.09  142.79  4
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550E0120 Concrete Removal Type 1C SqYd  408.70  65,053.21  159.17  152.82  4

550E0130 Concrete Removal Type 1D SqYd  376.70  44,272.68  117.53  154.11  4

550E0140 Concrete Removal Type B Ft  110.00  1,229.50  11.18  14.19  4

550E0200 Class A45 Concrete Fill CuYd  79.50  34,483.52  433.75  507.57  4

550E0500 Finishing and Curing SqYd  5,608.40  188,652.38  33.64  43.66  4

560E0076 7'x7' Precast Concrete Box Culvert, Furnish Ft  232.00  129,920.00  560.00  587.18  1

560E0077 7'x7' Precast Concrete Box Culvert, Install Ft  232.00  17,400.00  75.00  175.00  1

560E0116 9'x8' Precast Concrete Box Culvert, Furnish Ft  140.00  168,000.00  1,200.00  1,133.33  1

560E0117 9'x8' Precast Concrete Box Culvert, Install Ft  140.00  73,500.00  525.00  498.33  1

560E0138 10'x8' Precast Concrete Box Culvert, Furnish Ft  200.00  124,272.00  621.36  623.12  1

560E0139 10'x8' Precast Concrete Box Culvert, Install Ft  200.00  86,990.00  434.95  458.53  1

560E0140 10'x9' Precast Concrete Box Culvert, Furnish Ft  164.00  129,857.60  791.81  776.70  2

560E0141 10'x9' Precast Concrete Box Culvert, Install Ft  164.00  60,452.80  368.61  372.55  2

560E0222 13'x11' Precast Concrete Box Culvert, 

Furnish

Ft  204.00  248,268.00  1,217.00  1,236.76  1

560E0223 13'x11' Precast Concrete Box Culvert, Install Ft  204.00  40,800.00  200.00  216.67  1

560E1076 7'x7' Precast Concrete Box Culvert End 

Section, Furnish

Each  4.00  27,600.00  6,900.00  7,070.66  1

560E1077 7'x7' Precast Concrete Box Culvert End 

Section, Install

Each  4.00  4,000.00  1,000.00  1,666.67  1

560E1116 9'x8' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  32,000.00  16,000.00  15,333.33  1

560E1117 9'x8' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  16,400.00  8,200.00  7,733.33  1

560E1140 10'x9' Precast Concrete Box Culvert End 

Section, Furnish

Each  4.00  48,268.86  12,067.22  11,872.40  2

560E1141 10'x9' Precast Concrete Box Culvert End 

Section, Install

Each  4.00  25,431.30  6,357.82  6,035.94  2

560E1222 13'x11' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  43,400.00  21,700.00  22,249.57  1

560E1223 13'x11' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  5,000.00  2,500.00  2,900.00  1

560E2074 2-8'x6' Precast Concrete Box Culvert, 

Furnish

Ft  82.00  75,604.00  922.00  932.33  1

560E2075 2-8'x6' Precast Concrete Box Culvert, Install Ft  82.00  13,940.00  170.00  172.33  1

560E2112 2-10'x4' Precast Concrete Box Culvert, 

Furnish

Ft  140.00  137,445.00  981.75  1,021.17  1

560E2113 2-10'x4' Precast Concrete Box Culvert, Install Ft  140.00  36,750.00  262.50  273.33  1

560E2114 2-10'x5' Precast Concrete Box Culvert, 

Furnish

Ft  82.00  76,852.04  937.22  939.87  1

560E2115 2-10'x5' Precast Concrete Box Culvert, Install Ft  82.00  19,531.58  238.19  251.10  1

560E2122 2-10'x9' Precast Concrete Box Culvert, 

Furnish

Ft  198.00  258,720.40  1,306.67  1,345.67  2

560E2123 2-10'x9' Precast Concrete Box Culvert, Install Ft  198.00  78,692.80  397.44  459.65  2

560E2124 2-10'x10' Precast Concrete Box Culvert, 

Furnish

Ft  200.00  363,000.00  1,815.00  1,852.40  1

560E2125 2-10'x10' Precast Concrete Box Culvert, 

Install

Ft  200.00  55,700.00  278.50  562.50  1

560E2138 2-11'x5' Precast Concrete Box Culvert, 

Furnish

Ft  80.00  100,800.00  1,260.00  1,230.00  1

560E2139 2-11'x5' Precast Concrete Box Culvert, Install Ft  80.00  46,200.00  577.50  563.75  1

560E2162 2-12'x4' Precast Concrete Box Culvert, 

Furnish

Ft  16.00  22,000.00  1,375.00  1,307.91  1

560E2163 2-12'x4' Precast Concrete Box Culvert, Install Ft  16.00  19,200.00  1,200.00  1,311.20  1

560E2192 2-13'x7' Precast Concrete Box Culvert, 

Furnish

Ft  44.00  66,000.00  1,500.00  1,583.33  1

560E2193 2-13'x7' Precast Concrete Box Culvert, Install Ft  44.00  26,400.00  600.00  500.00  1

560E2200 2-13'x11' Precast Concrete Box Culvert, 

Furnish

Ft  204.00  450,228.00  2,207.00  2,247.04  1

560E2201 2-13'x11' Precast Concrete Box Culvert, 

Install

Ft  204.00  40,800.00  200.00  250.00  1

560E2228 2-14'x8' Precast Concrete Box Culvert, 

Furnish

Ft  80.00  142,800.00  1,785.00  1,906.74  1
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560E2229 2-14'x8' Precast Concrete Box Culvert, Install Ft  80.00  27,760.00  347.00  627.88  1

560E2232 2-14'x10' Precast Concrete Box Culvert, 

Furnish

Ft  80.00  145,612.80  1,820.16  1,845.05  1

560E2233 2-14'x10' Precast Concrete Box Culvert, 

Install

Ft  80.00  25,592.80  319.91  429.64  1

560E3074 2-8'x6' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  19,400.00  9,700.00  9,866.67  1

560E3075 2-8'x6' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  5,660.00  2,830.00  2,901.67  1

560E3112 2-10'x4' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  14,175.00  7,087.50  7,375.00  1

560E3113 2-10'x4' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  6,300.00  3,150.00  3,280.00  1

560E3114 2-10'x5' Precast Concrete Box Culvert End 

Section, Furnish

Each  1.00  8,284.80  8,284.80  8,308.27  1

560E3115 2-10'x5' Precast Concrete Box Culvert End 

Section, Install

Each  1.00  3,106.80  3,106.80  3,275.25  1

560E3122 2-10'x9' Precast Concrete Box Culvert End 

Section, Furnish

Each  4.00  77,146.74  19,286.68  19,048.06  2

560E3123 2-10'x9' Precast Concrete Box Culvert End 

Section, Install

Each  4.00  19,031.30  4,757.82  6,252.61  2

560E3138 2-11'x5' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  31,500.00  15,750.00  15,375.00  1

560E3139 2-11'x5' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  23,100.00  11,550.00  11,275.00  1

560E3162 2-12'x4' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  21,000.00  10,500.00  9,565.30  1

560E3163 2-12'x4' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  4,400.00  2,200.00  1,594.53  1

560E3192 2-13'x7' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  30,000.00  15,000.00  15,333.33  1

560E3193 2-13'x7' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  13,000.00  6,500.00  5,283.33  1

560E3200 2-13'x11' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  59,560.00  29,780.00  30,305.43  1

560E3201 2-13'x11' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  6,000.00  3,000.00  2,666.67  1

560E3228 2-14'x8' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  47,100.00  23,550.00  25,107.73  1

560E3229 2-14'x8' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  10,330.00  5,165.00  4,117.98  1

560E3232 2-14'x10' Precast Concrete Box Culvert End 

Section, Furnish

Each  2.00  44,787.08  22,393.54  23,907.85  1

560E3233 2-14'x10' Precast Concrete Box Culvert End 

Section, Install

Each  2.00  11,031.30  5,515.65  7,005.22  1

560E5001 4'x6' Reinforced Concrete Cattle Pass, 

Furnish

Ft  12.00  3,600.00  300.00  277.67  1

560E5002 4'x6' Reinforced Concrete Cattle Pass, Install Ft  12.00  2,580.00  215.00  300.33  1

560E5003 5'x7' Reinforced Concrete Cattle Pass, 

Furnish

Ft  284.00  78,668.00  277.00  288.58  1

560E5004 5'x7' Reinforced Concrete Cattle Pass, Install Ft  284.00  17,040.00  60.00  145.00  1

560E5053 5'x7' Reinforced Concrete Cattle Pass End 

Section, Furnish

Each  6.00  17,160.00  2,860.00  2,980.58  1

560E5054 5'x7' Reinforced Concrete Cattle Pass End 

Section, Install

Each  6.00  6,000.00  1,000.00  1,133.33  1

560E5100 Reset Reinforced Concrete Cattle Pass Ft  54.00  11,610.00  215.00  237.33  1

560E5101 Reset Reinforced Concrete Cattle Pass End 

Section

Each  4.00  6,790.00  1,697.50  1,962.50  2

560E8027 27" Minnesota Shape Prestressed Concrete 

Beam

Ft  944.00  245,440.00  260.00  277.50  1

560E8036 36" Minnesota Shape Prestressed Concrete 

Beam

Ft  1,266.00  263,500.00  208.14  253.15  2

560E8045 45" Minnesota Shape Prestressed Concrete 

Beam

Ft  943.00  353,625.00  375.00  375.00  1
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560E8063 63" Minnesota Shape Prestressed Concrete 

Beam

Ft  1,053.00  296,946.00  282.00  350.00  1

560E8081 81" Minnesota Shape Prestressed Concrete 

Beam

Ft  698.00  226,850.00  325.00  396.00  1

560E8565 6'-6" Wide Deck Prestressed Concrete Bulb 

Tee

Ft  430.00  185,760.00  432.00  626.17  1

560E8630 3'-10" Wide Deck x 30" Prestressed 

Concrete Double Tee

Ft  1,360.00  317,240.00  233.26  271.30  3

560E8805 Precast Concrete Plank, Furnish SqFt  165.00  4,620.00  28.00  31.67  1

560E8806 Precast Concrete Plank, Install SqFt  165.00  4,950.00  30.00  20.67  1

600E0100 Type I Field Laboratory Each  3.00  15,500.00  5,166.67  6,500.00  3

600E0200 Type II Field Laboratory Each  12.00  134,866.19  11,238.85  12,816.47  12

600E0300 Type III Field Laboratory Each  43.00  487,289.71  11,332.32  11,185.94  43

620E0010 Type 1 Right-of-Way Fence Ft  4,734.00  6,426.39  1.36  1.38  3

620E0020 Type 2 Right-of-Way Fence Ft  217,966.00  339,882.86  1.56  1.61  22

620E0030 Type 3 Right-of-Way Fence Ft  40,268.00  56,270.10  1.40  1.39  4

620E0060 Type 6 Right-of-Way Fence Ft  8,782.00  23,868.70  2.72  2.75  5

620E0120 Type 2s Right-of-Way Fence Ft  7,081.00  12,887.42  1.82  1.56  1

620E0220 Modified Type 2 Right-of-Way Fence Ft  24,638.00  33,261.30  1.35  2.02  1

620E0230 Modified Type 3 Right-of-Way Fence Ft  12,369.00  20,313.58  1.64  1.94  4

620E0300 Special Right-of-Way Fence Ft  5,827.00  8,740.50  1.50  1.75  1

620E0510 Type 1 Temporary Fence Ft  21,255.00  26,784.07  1.26  1.30  11

620E0515 Type 1A Temporary Fence Ft  106,278.00  120,578.01  1.13  1.18  14

620E0520 Type 2 Temporary Fence Ft  4,532.00  11,281.00  2.49  2.96  6

620E0530 Type 3 Temporary Fence Ft  2,690.00  2,690.00  1.00  1.02  1

620E1020 2 Post Panel Each  984.00  159,851.50  162.45  160.61  24

620E1030 3 Post Panel Each  591.00  91,263.87  154.42  157.91  13

620E1120 Install Fence Post Each  912.00  9,120.00  10.00  15.50  1

620E2012 12' Tubular Gate Each  4.00  1,320.00  330.00  385.00  1

620E2100 Reset Gate Each  5.00  1,277.80  255.56  243.84  2

620E4100 Reset Fence Ft  2,527.00  9,811.00  3.88  3.77  4

621E0060 6' Chain Link Fence with Top Rail Ft  510.00  16,830.00  33.00  32.00  1

621E0160 6' Chain Link Fence with Tension Wired Top Ft  1,126.00  21,641.72  19.22  19.28  1

621E0240 Special 4' Chain Link Fence Ft  672.00  21,248.64  31.62  31.56  1

621E0300 Chain Link Fence for Bridge Sidewalk Ft  855.00  36,369.76  42.54  43.41  3

621E0430 Double Vehicular Swing Gate Each  1.00  2,200.00  2,200.00  2,200.00  1

621E0520 Reset Chain Link Fence Ft  309.00  8,643.80  27.97  25.16  2

628E1100 Movable F Shape Concrete Barrier, Interior 

Section

Each  6.00  12,000.00  2,000.00  2,333.33  1

628E1110 Movable F Shape Concrete Barrier, End 

Section

Each  6.00  12,000.00  2,000.00  2,166.67  1

628E1200 Haul Movable Concrete Barrier Each  32.00  3,200.00  100.00  78.86  1

628E1500 Concrete Barrier End Protection Each  1.00  21,006.44  21,006.44  21,076.81  1

629E0110 High Tension Cable Guardrail Ft  11,692.00  339,694.92  29.05  28.14  4

629E0200 Reset 3 Cable Guardrail Ft  166.00  4,150.00  25.00  19.00  1

629E0211 Reset High Tension 4 Cable Guardrail Ft  1,030.00  5,304.50  5.15  4.72  1

629E0290 High Tension Cable Guardrail Anchor 

Assembly

Each  23.00  113,993.10  4,956.22  4,819.04  4

629E0295 Reset High Tension Cable Guardrail Anchor 

Assembly

Each  4.00  4,120.00  1,030.00  691.67  1

629E0300 3 Cable Guardrail Slip Base Anchor 

Assembly

Each  1.00  1,600.00  1,600.00  1,640.00  1

629E1107 Furnish High Tension Cable Guardrail Post Each  30.00  1,694.10  56.47  54.32  1

629E1109 Furnish High Tension Cable Guardrail Post 

and Sleeve

Each  10.00  1,370.60  137.06  132.35  1

629E8010 Cable Tension Indicator Each  2.00  6,043.54  3,021.77  2,989.75  2

629E9000 Crossover Closure Ft  448.00  7,168.00  16.00  16.33  1

629E9010 Interim Crossover Closure Ft  512.00  5,632.00  11.00  11.17  1

629E9050 Reset Crossover Closure Ft  1,024.00  4,875.20  4.76  4.66  3

629E9060 Reset Interim Crossover Closure Ft  224.00  1,120.00  5.00  3.93  1
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630E0120 Straight Double Class B Thrie Beam Guardrail 

with Wood Posts

Ft  100.00  8,200.00  82.00  87.33  1

630E0210 Straight Class B Thrie Beam Rail Ft  406.40  52,425.60  129.00  131.67  1

630E0500 Type 1 MGS Ft  42,487.50  1,243,836.88  29.28  29.31  27

630E1010 Straight Class A W Beam Guardrail with 

Wood Posts

Ft  962.50  26,709.00  27.75  32.47  6

630E1015 Straight Class A W Beam Guardrail with CRT 

Posts

Ft  50.00  1,545.00  30.90  31.72  1

630E1025 Curved Class A W Beam Guardrail with CRT 

Posts

Ft  100.00  3,610.00  36.10  37.62  1

630E1050 Straight Class B W Beam Guardrail with 

Wood Posts

Ft  475.00  19,163.50  40.34  42.44  5

630E1140 Straight Double Class A W Beam Guardrail 

with Wood Posts

Ft  55.00  3,630.00  66.00  66.00  1

630E1150 Straight Double Class B W Beam Guardrail 

with Wood Posts

Ft  480.00  41,537.00  86.54  83.43  5

630E1505 Type 2A Guardrail Transition Each  42.00  108,900.00  2,592.86  2,660.69  5

630E2005 W Beam Guardrail to MGS Transition Each  18.00  28,200.00  1,566.67  1,605.93  3

630E2015 W Beam Guardrail Flared End Terminal Each  16.00  54,109.64  3,381.85  3,193.74  4

630E2019 MGS Tangent End Terminal Each  279.00  903,073.32  3,236.82  3,251.31  24

630E2020 W Beam Guardrail Tangent End Terminal Each  20.00  55,900.00  2,795.00  2,823.26  2

630E2035 W Beam Guardrail Special Anchor Assembly Each  4.00  7,200.00  1,800.00  1,876.67  1

630E2105 Beam Guardrail Block Each  24.00  3,744.48  156.02  122.72  1

630E2110 Beam Guardrail Post and Block Each  252.00  26,188.56  103.92  107.10  4

630E2300 Rubrail Ft  376.30  12,126.00  32.22  65.63  3

630E5100 Reset Thrie Beam Guardrail with Wood Posts Ft  175.00  13,532.50  77.33  73.57  3

630E5110 Reset Double Thrie Beam Guardrail with 

Wood Posts

Ft  162.50  20,573.13  126.60  131.18  2

630E5120 Reset Thrie Beam Rail Ft  50.00  693.50  13.87  40.11  1

630E5130 Reset Double Thrie Beam Rail Ft  25.00  1,125.00  45.00  46.10  1

630E5140 Reset W Beam Guardrail with Wood Posts Ft  150.00  7,750.00  51.67  43.84  2

630E5160 Reset W Beam Rail Ft  637.50  8,825.00  13.84  15.49  3

630E5190 Reset W Beam to Thrie Beam Guardrail 

Transition

Each  3.00  1,575.00  525.00  245.00  1

630E5200 Reset W Beam to Thrie Beam Transition Rail Each  2.00  240.00  120.00  123.00  1

630E5210 Reset Beam Guardrail Trailing End Terminal Each  4.00  320.00  80.00  84.30  1

630E5220 Reset Rubrail Ft  67.00  324.00  4.84  6.26  2

632E0010 1.25' Diameter Breakaway Support Concrete 

Footing

Ft  248.00  17,291.52  69.72  67.92  5

632E0012 1.5' Diameter Breakaway Support Concrete 

Footing

Ft  28.00  4,347.00  155.25  155.75  1

632E0014 1.75' Diameter Breakaway Support Concrete 

Footing

Ft  22.00  5,500.00  250.00  341.67  1

632E0072 4' Diameter Fixed Support Concrete Footing Ft  23.00  9,200.00  400.00  541.67  1

632E1225 W6x12 Steel Post Ft  30.00  1,950.00  65.00  88.33  1

632E1230 W6x15 Steel Post Ft  36.00  3,420.00  95.00  102.33  1

632E1235 W6x20 Steel Post Ft  42.00  4,200.00  100.00  122.67  1

632E1250 W8x24 Steel Post Ft  42.00  4,620.00  110.00  130.00  1

632E1320 2.0"x2.0" Perforated Tube Post Ft  21,192.70  333,230.75  15.72  15.64  38

632E1321 2.0"x2.0" Perforated Tube Post Each  15,885.00  1,718,938.50  108.21  116.12  3

632E1340 2.5"x2.5" Perforated Tube Post Ft  7,118.60  269,243.81  37.82  38.91  21

632E1505 4"x6" Wood Post Ft  146.80  1,541.40  10.50  10.83  1

632E1550 Miscellaneous Post Hardware LS  2.00  4,570.00  2,285.00  2,346.00  2

632E1650 No Passing Zone Reference Post Each  658.00  30,590.00  46.49  35.68  2

632E2000 4"x4" Amber Delineator with 1.12 Lb/Ft Post Each  66.00  1,143.00  17.32  17.86  3

632E2004 4"x8" Amber Delineator with 1.12 Lb/Ft Post Each  15.00  344.85  22.99  24.17  2

632E2008 4" Tubular Amber Delineator with 1.12 Lb/Ft 

Post

Each  20.00  420.00  21.00  28.34  1

632E2020 4"x4" White Delineator with 1.12 Lb/Ft Post Each  182.00  3,693.30  20.29  22.04  3

632E2022 4"x4" White Delineator Back to Back with 

1.12 Lb/Ft Post

Each  6,922.00  163,965.33  23.69  27.24  12

632E2024 4"x8" White Delineator with 1.12 Lb/Ft Post Each  104.00  2,391.84  23.00  24.22  2
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632E2028 4" Tubular White Delineator with 1.12 Lb/Ft 

Post

Each  142.00  5,376.40  37.86  37.97  5

632E2100 Reset Delineator Each  318.00  6,094.30  19.16  18.07  4

632E2207 4" Tubular White Delineator Reflector Each  2,495.00  32,710.00  13.11  15.11  3

632E2220 Guardrail Delineator Each  1,979.00  44,596.76  22.53  21.82  37

632E2500 Type 1 Yellow Object Marker Each  8.00  960.00  120.00  120.00  1

632E2510 Type 2 Object Marker Back to Back Each  3,798.00  140,267.25  36.93  36.16  24

632E2520 Type 2 Object Marker Each  40.00  2,061.67  51.54  53.88  6

632E2530 Type 3 Object Marker Each  20.00  1,072.00  53.60  78.00  2

632E2533 Type 3 Flexible Object Marker Each  204.00  37,200.00  182.35  194.12  3

632E2535 Type 4 Object Marker Each  236.00  15,760.00  66.78  76.87  4

632E3003 Aluminum Overlay Sign, Nonremovable Copy 

High Intensity

SqFt  7,662.50  103,443.75  13.50  13.83  1

632E3005 Aluminum Overlay Sign, Nonremovable Copy 

Super/Very High Intensity

SqFt  12,105.50  187,869.25  15.52  15.43  2

632E3113 Extruded Aluminum Sign, Nonremovable 

Copy High Intensity

SqFt  812.00  21,927.90  27.00  27.60  3

632E3115 Extruded Aluminum Sign, Nonremovable 

Copy Super/Very High Intensity

SqFt  878.80  21,508.15  24.47  31.06  2

632E3203 Flat Aluminum Sign, Nonremovable Copy High 

Intensity

SqFt  53,087.10  601,900.60  11.34  13.06  34

632E3205 Flat Aluminum Sign, Nonremovable Copy 

Super/Very High Intensity

SqFt  66,241.30  743,090.33  11.22  12.69  34

632E3500 Reset Sign Each  373.00  18,881.15  50.62  47.40  20

632E3520 Remove, Salvage, Relocate, and Reset 

Traffic Sign

Each  364.00  23,228.01  63.81  82.17  19

632E3526 Install State Furnished Sign Each  8.00  450.00  56.25  63.69  4

632E3710 Radar Speed Sign, Solar Powered Each  2.00  20,000.00  10,000.00  10,000.00  1

632E4005 Type 3 Single Sided Barricade Ft  478.00  19,632.00  41.07  51.37  4

632E5020 Overhead Cantilever Sign Support Each  1.00  40,000.00  40,000.00  53,333.33  1

633E0010 Cold Applied Plastic Pavement Marking, 4" Ft  331,960.00  1,046,621.98  3.15  3.19  19

633E0019 Cold Applied Plastic Pavement Marking 

(Contrast), 7"

Ft  1,188.00  7,377.48  6.21  6.20  1

633E0020 Cold Applied Plastic Pavement Marking, 8" Ft  5,441.00  42,409.55  7.79  7.63  6

633E0021 Cold Applied Plastic Pavement Marking 

(Contrast), 8"

Ft  129.00  1,202.28  9.32  9.30  1

633E0025 Cold Applied Plastic Pavement Marking, 12" Ft  17,088.00  163,083.88  9.54  9.40  3

633E0030 Cold Applied Plastic Pavement Marking, 24" Ft  21,842.00  455,242.54  20.84  20.95  28

633E0035 Cold Applied Plastic Pavement Marking, Area SqFt  1,455.00  17,879.00  12.29  12.23  8

633E0040 Cold Applied Plastic Pavement Marking, 

Arrow

Each  586.00  173,357.60  295.83  297.91  23

633E0045 Cold Applied Plastic Pavement Marking, 

Combination Arrow

Each  6.00  2,750.00  458.33  471.67  3

633E0046 Cold Applied Plastic Pavement Marking, Lane 

Reduction Arrow

Each  9.00  11,981.25  1,331.25  1,329.31  3

633E0050 Cold Applied Plastic Pavement Marking, 

Message

Word  31.00  17,450.00  562.90  565.22  4

633E0055 Cold Applied Plastic Pavement Marking, 

Railroad Crossing

Each  21.00  30,600.00  1,457.14  1,516.56  7

633E0062 Cold Applied Plastic Pavement Marking, 

Symbol

Each  4.00  1,444.00  361.00  353.67  1

633E0210 Preformed Thermoplastic Pavement Marking, 

4"

Ft  320.00  1,280.00  4.00  4.10  1

633E0220 Preformed Thermoplastic Pavement Marking, 

12"

Ft  105.00  1,417.50  13.50  13.50  1

633E0225 Preformed Thermoplastic Pavement Marking, 

24"

Ft  3,868.00  92,662.93  23.96  23.04  15

633E0230 Preformed Thermoplastic Pavement Marking, 

Area

SqFt  386.00  4,874.50  12.63  12.33  4

633E0235 Preformed Thermoplastic Pavement Marking, 

Arrow

Each  194.00  56,225.34  289.82  288.41  10

633E0240 Preformed Thermoplastic Pavement Marking, 

Combination Arrow

Each  8.00  4,077.68  509.71  504.86  1
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633E0245 Preformed Thermoplastic Pavement Marking, 

Message

Word  13.00  5,848.20  449.86  455.49  4

633E0250 Preformed Thermoplastic Pavement Marking, 

Railroad Crossing

Each  9.00  11,900.00  1,322.22  1,321.71  5

633E0255 Preformed Thermoplastic Pavement Marking, 

Symbol

Each  4.00  1,200.00  300.00  316.33  1

633E1200 High Build Waterborne Pavement Marking 

Paint, White

Gal  32,271.00  921,819.55  28.56  32.32  24

633E1205 High Build Waterborne Pavement Marking 

Paint, Yellow

Gal  17,417.00  689,026.25  39.56  35.64  28

633E1300 Pavement Marking Paint, White Gal  116,913.00  1,962,948.56  16.79  18.13  40

633E1305 Pavement Marking Paint, Yellow Gal  51,115.00  848,742.02  16.60  17.75  40

633E1400 Pavement Marking Paint, 4" White Ft  51,989.00  17,551.90  0.34  0.39  14

633E1405 Pavement Marking Paint, 4" Yellow Ft  42,428.00  16,130.43  0.38  0.40  15

633E1410 Pavement Marking Paint, 8" White Ft  150.00  375.00  2.50  2.50  1

633E1430 Pavement Marking Paint, 24" White Ft  3,084.00  12,927.09  4.19  3.89  6

633E1445 Pavement Marking Paint, Arrow Each  24.00  1,320.00  55.00  53.50  1

633E1452 Pavement Marking Paint, Lane Reduction 

Arrow

Each  6.00  840.00  140.00  136.33  1

633E1460 Pavement Marking Paint, Symbol Each  60.00  980.00  16.33  23.16  3

633E3000 Durable Pavement Marking, 4" White Ft  1,851,757.00  879,767.53  0.48  0.47  13

633E3005 Durable Pavement Marking, 4" Yellow Ft  1,398,607.00  706,787.05  0.51  0.51  13

633E3010 Durable Pavement Marking, 8" White Ft  4,188.00  4,711.14  1.12  1.19  5

633E3020 Durable Pavement Marking, 12" White Ft  39,561.00  71,873.87  1.82  2.01  8

633E3030 Durable Pavement Marking, 24" White Ft  1,116.00  8,731.08  7.82  6.75  4

633E3035 Durable Pavement Marking, 24" Yellow Ft  220.00  486.20  2.21  2.31  1

633E3040 Durable Pavement Marking, Area SqFt  4,795.00  17,852.00  3.72  2.70  2

633E3045 Durable Pavement Marking, Arrow Each  20.00  1,531.50  76.58  60.67  3

633E3050 Durable Pavement Marking, Combination 

Arrow

Each  2.00  1,000.00  500.00  500.00  1

633E5000 Grooving for Cold Applied Plastic Pavement 

Marking, 4"

Ft  184,806.00  136,370.83  0.74  0.73  18

633E5005 Grooving for Cold Applied Plastic Pavement 

Marking, 8"

Ft  2,378.00  5,019.00  2.11  1.95  4

633E5010 Grooving for Cold Applied Plastic Pavement 

Marking, 12"

Ft  16,673.00  33,779.74  2.03  2.03  4

633E5015 Grooving for Cold Applied Plastic Pavement 

Marking, 24"

Ft  18,597.00  98,704.91  5.31  5.27  34

633E5020 Grooving for Cold Applied Plastic Pavement 

Marking, Area

SqFt  1,331.00  4,247.85  3.19  3.12  11

633E5025 Grooving for Cold Applied Plastic Pavement 

Marking, Arrow

Each  544.00  55,756.26  102.49  104.06  27

633E5030 Grooving for Cold Applied Plastic Pavement 

Marking, Combination Arrow

Each  8.00  886.48  110.81  110.40  1

633E5031 Grooving for Cold Applied Plastic Pavement 

Marking, Lane Reduction Arrow

Each  9.00  1,236.00  137.33  162.50  3

633E5035 Grooving for Cold Applied Plastic Pavement 

Marking, Message

Word  20.00  2,408.47  120.42  121.30  6

633E5037 Grooving for Cold Applied Plastic Pavement 

Marking, Symbol

Each  8.00  816.00  102.00  93.95  2

633E5040 Grooving for Cold Applied Plastic Pavement 

Marking, Railroad Crossing

Each  18.00  10,918.00  606.56  582.83  7

633E5050 Surface Preparation for Pavement Marking Ft  2,703,027.00  782,887.21  0.29  0.32  10

633E5051 Surface Preparation for Pavement Marking SqFt  7,153.00  18,018.60  2.52  2.17  4

633E5052 Surface Preparation for Pavement Marking Each  175.00  21,920.82  125.26  133.37  7

633E5100 Grooving for Durable Pavement Marking, 4" Ft  4,454,318.00  1,261,758.75  0.28  0.32  22

633E5105 Grooving for Durable Pavement Marking, 8" Ft  2,337.00  1,369.95  0.59  0.63  3

633E5110 Grooving for Durable Pavement Marking, 12" Ft  3,663.00  6,279.33  1.71  1.87  3

633E5115 Grooving for Durable Pavement Marking, 24" Ft  530.00  3,011.78  5.68  3.75  3

633E5120 Grooving for Durable Pavement Marking, 

Area

SqFt  1,570.00  1,727.00  1.10  1.13  1

633E5125 Grooving for Durable Pavement Marking, 

Arrow

Each  54.00  2,562.30  47.45  47.47  2
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633E5140 Grooving for Durable Pavement Marking, 

Railroad Crossing

Each  1.00  200.00  200.00  204.67  1

633E6005 Pavement Marking Masking, 5" Ft  258,608.00  29,697.10  0.11  0.22  5

633E6010 Pavement Marking Masking, 9" Ft  28,498.00  6,370.40  0.22  0.23  3

633E6015 Pavement Marking Masking, 13" Ft  1,000.00  2,700.00  2.70  2.52  1

633E6020 Pavement Marking Masking, 25" Ft  9,187.00  18,386.40  2.00  3.06  9

633E6025 Pavement Marking Masking, Area SqFt  48.00  252.00  5.25  5.42  1

633E6030 Pavement Marking Masking, Arrow Each  374.00  34,820.00  93.10  84.13  9

633E6035 Pavement Marking Masking, Combination 

Arrow

Each  6.00  390.00  65.00  37.00  1

633E6040 Pavement Marking Masking, Message Word  32.00  3,100.00  96.88  92.81  2

633E6045 Pavement Marking Masking, Railroad 

Crossing

Each  12.00  2,480.00  206.67  203.33  3

633E9200 Mobile Retroreflectometer Measurements Mile  447.44  82,412.93  184.19  216.39  5

634E0110 Traffic Control Signs SqFt  145,511.00  412,701.14  2.84  2.91  146

634E0120 Traffic Control, Miscellaneous LS  156.00  6,845,419.25  43,880.89  42,609.38  156

634E0135 Traffic Control Supervisor LS  3.00  126,150.00  42,050.00  41,741.67  3

634E0265 Type 3 Barricade, 6' Double Sided Each  2.00  200.00  100.00  106.41  1

634E0280 Type 3 Barricade, 8' Single Sided Each  6.00  600.00  100.00  106.41  1

634E0285 Type 3 Barricade, 8' Double Sided Each  143.00  15,003.63  104.92  111.27  7

634E0310 Temporary Flexible Vertical Markers (Tabs) Ft  102,886.00  35,607.92  0.35  0.30  4

634E0320 Temporary Flexible Vertical Markers (Tabs) Mile  82.20  56,256.10  684.38  892.44  3

634E0330 Temporary Raised Pavement Markers Ft  95,942.00  31,912.56  0.33  0.40  5

634E0340 Temporary Raised Pavement Markers Mile  12.20  26,901.00  2,205.00  2,988.13  1

634E0380 Tubular Marker Each  5,041.00  210,624.76  41.78  36.85  8

634E0390 Replace Tubular Marker Each  350.00  9,751.10  27.86  27.39  5

634E0420 Type C Advance Warning Arrow Board Each  189.00  145,206.35  768.29  812.19  55

634E0500 4"x8" Amber Delineator Back to Back, Barrier 

Mounted

Each  155.00  3,999.00  25.80  21.93  1

634E0520 4"x8" Delineator, Barrier Mounted Each  16.00  320.00  20.00  29.00  1

634E0525 Linear Delineation System Panel, Barrier 

Mounted

Each  905.00  12,021.76  13.28  12.34  8

634E0560 Remove Pavement Marking, 4" or Equivalent Ft  155,061.00  45,751.40  0.30  0.29  21

634E0565 Remove Pavement Marking, Arrow Each  65.00  1,928.19  29.66  28.26  7

634E0570 Remove Pavement Marking, Message Word  1.00  44.32  44.32  47.16  1

634E0575 Remove Pavement Marking, Area SqFt  932.00  1,396.98  1.50  2.30  3

634E0600 4" Temporary Pavement Marking Tape Type I Ft  385,784.00  309,379.83  0.80  0.75  39

634E0630 Temporary Pavement Marking Mile  3,438.70  1,014,508.35  295.03  320.50  53

634E0640 Temporary Pavement Marking Ft  499,476.00  107,959.97  0.22  0.23  27

634E0700 Traffic Control Movable Concrete Barrier Each  939.00  201,169.39  214.24  221.70  8

634E0705 Remove and Reset Traffic Control Movable 

Concrete Barrier

Each  235.00  36,241.00  154.22  129.77  5

634E0750 Temporary Concrete Barrier End Protection Each  18.00  86,580.38  4,810.02  4,972.53  5

634E0755 Remove and Reset Temporary Concrete 

Barrier End Protection

Each  13.00  27,813.90  2,139.53  1,639.27  4

634E0760 Temporary Concrete Barrier End Protection 

Module Set or Repair Kit

Each  7.00  8,955.79  1,279.40  1,819.71  5

634E0806 Groove 4" Wide Rumble Strip Ft  493.00  3,451.00  7.00  7.00  1

634E0810 Groove 6" Wide Rumble Strip Ft  5,440.00  32,778.55  6.03  7.44  5

634E0900 Portable Temporary Traffic Control Signal Unit  64.00  343,055.42  5,360.24  5,465.79  17

634E0915 Short Term Temporary Traffic Control Signal Site  6.00  107,217.75  17,869.62  17,966.19  3

634E1002 Detour Signing SqFt  22,520.20  308,558.04  13.70  13.11  24

634E1020 Temporary Business Signing SqFt  3,096.00  25,537.77  8.25  7.40  6

634E1210 State Furnished Portable Changeable 

Message Sign

Each  4.00  5,970.00  1,492.50  1,287.27  2

634E1215 Contractor Furnished Portable Changeable 

Message Sign

Each  63.00  312,429.08  4,959.19  4,889.18  18

634E1220 Solar Powered Portable Changeable 

Message Sign

Each  16.00  91,500.00  5,718.75  5,418.85  5

634E1235 Queue Detection System Mth  18.00  132,273.00  7,348.50  7,372.17  1

634E1245 Maintenance of Queue Detection System Hour  270.00  9,782.10  36.23  36.34  1
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634E1255 Contractor Furnished Speed Monitoring 

Radar Trailer

Each  2.00  8,280.00  4,140.00  4,153.33  1

634E2000 Longitudinal Pedestrian Barricade Ft  2,088.00  24,865.40  11.91  10.86  20

634E2010 Temporary Pedestrian Facility(s) LS  2.00  20,000.00  10,000.00  30,700.00  2

634E2020 Temporary Curb Ramp Each  32.00  17,832.50  557.27  550.47  8

634E2025 Longitudinal Pedestrian Barrier Ft  2,000.00  56,923.00  28.46  25.11  6

634E2050 Temporary Sidewalk SqFt  3,382.00  28,861.76  8.53  7.16  3

635E0030 Breakaway Base Luminaire Pole with Arm, 

30' Mounting Height

Each  6.00  12,296.52  2,049.42  2,050.70  2

635E0040 Breakaway Base Luminaire Pole with Arm, 

40' Mounting Height

Each  78.00  242,063.33  3,103.38  2,871.50  3

635E0050 Breakaway Base Luminaire Pole with Arm, 

50' Mounting Height

Each  167.00  473,857.33  2,837.47  2,843.58  6

635E0350 Breakaway Base Luminaire Pole with Top 

Twin Mount, 50' Mounting Height

Each  17.00  46,881.58  2,757.74  2,766.98  1

635E0900 Decorative Luminaire Pole Each  36.00  224,280.00  6,230.00  6,468.00  1

635E0910 Decorative Luminaire Arm Each  36.00  44,100.00  1,225.00  1,239.83  1

635E2000 Pedestal Signal Pole Each  11.00  12,253.20  1,113.93  1,204.30  5

635E2025 Signal Pole with 25' Mast Arm Each  1.00  9,313.20  9,313.20  9,344.40  1

635E2030 Signal Pole with 30' Mast Arm Each  2.00  20,385.64  10,192.82  10,008.54  2

635E2035 Signal Pole with 35' Mast Arm Each  1.00  11,500.00  11,500.00  11,315.83  1

635E2040 Signal Pole with 40' Mast Arm Each  2.00  24,911.00  12,455.50  12,556.71  2

635E2045 Signal Pole with 45' Mast Arm Each  1.00  14,500.00  14,500.00  14,126.67  1

635E2050 Signal Pole with 50' Mast Arm Each  1.00  9,468.42  9,468.42  9,500.14  1

635E2055 Signal Pole with 55' Mast Arm Each  3.00  47,450.76  15,816.92  15,869.91  1

635E2065 Signal Pole with 65' Mast Arm Each  1.00  17,500.00  17,500.00  17,108.33  1

635E2125 Signal Pole with 25' Mast Arm and Luminaire 

Arm

Each  3.00  59,920.16  19,973.39  19,862.99  2

635E2130 Signal Pole with 30' Mast Arm and Luminaire 

Arm

Each  1.00  10,979.23  10,979.23  11,016.01  1

635E2135 Signal Pole with 35' Mast Arm and Luminaire 

Arm

Each  2.00  26,580.00  13,290.00  13,510.88  2

635E2140 Signal Pole with 40' Mast Arm and Luminaire 

Arm

Each  1.00  13,620.00  13,620.00  14,013.00  1

635E2145 Signal Pole with 45' Mast Arm and Luminaire 

Arm

Each  6.00  93,294.00  15,549.00  15,802.19  3

635E2150 Signal Pole with 50' Mast Arm and Luminaire 

Arm

Each  3.00  52,677.50  17,559.17  17,835.00  2

635E2155 Signal Pole with 55' Mast Arm and Luminaire 

Arm

Each  3.00  48,354.17  16,118.06  16,389.07  2

635E2160 Signal Pole with 60' Mast Arm and Luminaire 

Arm

Each  2.00  36,981.00  18,490.50  19,260.33  1

635E2400 Span Wire System Site  1.00  11,000.00  11,000.00  9,870.00  1

635E2530 Galvanized Steel Utility Pole Each  1.00  600.00  600.00  362.08  1

635E3497 Under Bridge Deck Luminaire, 35 Watt Each  20.00  14,487.20  724.36  726.79  1

635E3700 Roadway Luminaire, LED with Photoelectric 

Cell

Each  308.00  277,947.40  902.43  929.64  8

635E3800 Roadway Luminaire, LED Each  4.00  3,000.00  750.00  722.25  1

635E3810 Decorative Luminaire, LED Each  56.00  91,162.80  1,627.91  1,620.64  2

635E4010 1 Section Vehicle Signal Head Each  10.00  4,308.00  430.80  323.36  3

635E4030 3 Section Vehicle Signal Head Each  102.00  89,424.16  876.71  876.11  7

635E4040 4 Section Vehicle Signal Head Each  4.00  4,222.00  1,055.50  1,059.03  1

635E4050 5 Section Vehicle Signal Head Each  8.00  10,202.58  1,275.32  1,259.81  4

635E4080 3 Section Directional Vehicle Signal Head Each  27.00  23,021.45  852.65  863.17  3

635E4090 4 Section Directional Vehicle Signal Head Each  26.00  35,300.00  1,357.69  1,258.62  4

635E5020 2' Diameter Footing Ft  2,492.00  249,350.32  100.06  96.83  12

635E5030 3' Diameter Footing Ft  415.00  95,632.31  230.44  232.98  7

635E5301 Type 1 Electrical Junction Box Each  79.00  53,141.25  672.67  611.23  7

635E5302 Type 2 Electrical Junction Box Each  78.00  51,918.81  665.63  674.74  7

635E5303 Type 3 Electrical Junction Box Each  18.00  17,165.18  953.62  932.41  4

635E5304 Type 4 Electrical Junction Box Each  41.00  68,445.00  1,669.39  1,713.90  2

635E5310 Special Electrical Junction Box Each  90.00  96,857.58  1,076.20  1,077.26  2
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635E5360 Surface Mounted Junction Box Each  43.00  24,564.18  571.26  567.49  4

635E5400 Electrical Service Cabinet Each  24.00  49,756.36  2,073.18  1,984.57  8

635E5410 Controller Cabinet Each  1.00  4,090.00  4,090.00  4,090.00  1

635E5420 Circuit Control Center Each  3.00  1,914.38  638.13  637.90  2

635E5430 Traffic Signal Controller Each  10.00  193,053.02  19,305.30  20,019.00  7

635E5450 Side Mounted Cabinet Each  6.00  17,912.38  2,985.40  2,995.40  2

635E5500 Meter Socket Each  3.00  940.00  313.33  280.00  2

635E5510 Signal Flasher Unit Each  2.00  330.00  165.00  165.00  1

635E5515 Battery Backup System for Traffic Signal Each  10.00  75,490.45  7,549.04  7,619.63  7

635E5520 Video Detection System Each  2.00  43,140.39  21,570.20  21,869.32  2

635E5530 Preformed Detector Loop Each  126.00  41,109.00  326.26  300.06  5

635E5535 Sawed-In, Preformed Detector Loop Each  4.00  26,825.00  6,706.25  6,603.12  1

635E5540 Sawed-In Detector Loop Each  12.00  19,800.00  1,650.00  3,045.00  1

635E5550 Detector Unit Each  43.00  5,080.75  118.16  120.60  2

635E5560 Emergency Vehicle Preemption Unit Each  6.00  22,760.18  3,793.36  3,747.73  5

635E5562 Siren Emergency Vehicle Preemption System Each  1.00  18,971.22  18,971.22  18,990.41  1

635E5570 Optical Detector Each  22.00  22,317.28  1,014.42  1,037.34  5

635E5580 LED Blankout Sign Each  2.00  11,173.52  5,586.76  5,695.59  1

635E5590 Vehicle Radar Detector Each  4.00  51,400.00  12,850.00  13,034.50  1

635E5600 Surveillance Camera Each  2.00  8,919.97  4,459.98  4,474.93  2

635E5800 Miscellaneous Signal Parts LS  4.00  81,358.19  20,339.55  20,327.12  4

635E5880 Accessible Pedestrian Signal Each  170.00  204,175.84  1,201.03  1,180.90  8

635E5910 Pedestrian Push Button Pole Each  131.00  104,338.80  796.48  815.89  8

635E5922 Pedestrian Signal Head with Countdown 

Timer

Each  109.00  72,852.48  668.37  677.52  8

635E5930 Pedestrian Crossing Sign Each  170.00  9,966.88  58.63  55.15  8

635E6200 Miscellaneous, Electrical LS  6.00  43,746.80  7,291.13  7,869.23  6

635E6500 Furnish Signal Pole with Mast Arm Each  1.00  19,557.72  19,557.72  19,623.24  1

635E6962 Install Traffic Signal Controller Each  1.00  3,300.00  3,300.00  2,743.58  1

635E7030 Install Signal Head Each  5.00  750.00  150.00  150.00  1

635E7500 Remove and Reset Luminaire Pole Each  9.00  11,948.98  1,327.66  1,277.22  4

635E7530 Relocate Signal Equipment LS  1.00  532.00  532.00  519.00  1

635E7600 Maintenance of Traffic Signal(s) Hour  480.00  24,710.80  51.48  51.66  4

635E8020 2" Rigid Galvanized Steel Conduit Ft  2,900.00  35,090.90  12.10  11.96  3

635E8025 2.5" Rigid Galvanized Steel Conduit Ft  2,375.00  43,717.05  18.41  18.43  2

635E8030 3" Rigid Galvanized Steel Conduit Ft  1,145.00  24,045.40  21.00  20.98  3

635E8040 4" Rigid Galvanized Steel Conduit Ft  10,500.00  346,202.90  32.97  33.22  3

635E8060 6" Rigid Galvanized Steel Conduit Ft  1,196.00  111,228.00  93.00  85.80  1

635E8108 0.75" Rigid Conduit, Schedule 40 Ft  380.00  908.20  2.39  2.40  2

635E8115 1.5" Rigid Conduit, Schedule 40 Ft  75.00  1,950.00  26.00  26.00  1

635E8120 2" Rigid Conduit, Schedule 40 Ft  90,860.00  299,572.85  3.30  3.14  12

635E8130 3" Rigid Conduit, Schedule 40 Ft  755.00  4,430.90  5.87  8.43  4

635E8140 4" Rigid Conduit, Schedule 40 Ft  60.00  821.35  13.69  13.68  2

635E8150 5" Rigid Conduit, Schedule 40 Ft  280.00  2,474.00  8.84  8.82  3

635E8220 2" Rigid Conduit, Schedule 80 Ft  11,335.00  87,483.90  7.72  6.32  10

635E8230 3" Rigid Conduit, Schedule 80 Ft  1,050.00  12,389.60  11.80  11.56  5

635E8240 4" Rigid Conduit, Schedule 80 Ft  485.00  5,631.35  11.61  11.94  3

635E8310 1" Innerduct, Schedule 40 Ft  18,840.00  19,319.75  1.03  1.09  2

635E8420 1.5" Innerduct, SDR 13.5 Ft  185.00  705.05  3.81  3.81  2

635E8830 2/2/2/4 Aluminum Wire Ft  23,585.00  44,105.85  1.87  1.87  2

635E9010 1/C #0 AWG Copper Wire Ft  4,050.00  10,489.50  2.59  2.60  1

635E9011 1/C #1 AWG Copper Wire Ft  15,320.00  31,712.40  2.07  2.08  1

635E9012 1/C #2 AWG Copper Wire Ft  20,685.00  28,959.00  1.40  1.47  1

635E9014 1/C #4 AWG Copper Wire Ft  93,374.00  106,893.70  1.14  1.08  8

635E9016 1/C #6 AWG Copper Wire Ft  93,573.00  76,036.90  0.81  0.80  10

635E9020 1/C #10 AWG Copper Wire Ft  36,305.00  16,793.50  0.46  0.60  5

635E9022 1/C #12 AWG Copper Wire Ft  8,990.00  2,607.10  0.29  0.29  2

635E9024 1/C #14 AWG Copper Wire Ft  17,255.00  3,677.35  0.21  0.20  5

635E9302 2/C #14 AWG IMSA Copper Cable, K1 Ft  750.00  718.10  0.96  0.96  2

635E9304 4/C #14 AWG IMSA Copper Cable, K1 Ft  2,195.00  3,456.10  1.57  1.58  2
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635E9305 5/C #14 AWG IMSA Copper Cable, K1 Ft  190.00  271.70  1.43  1.43  1

635E9307 7/C #14 AWG IMSA Copper Cable, K1 Ft  95.00  159.60  1.68  1.68  2

635E9312 12/C #14 AWG IMSA Copper Cable, K1 Ft  515.00  1,390.50  2.70  2.71  1

635E9325 25/C #14 AWG IMSA Copper Cable, K1 Ft  1,995.00  8,179.50  4.10  4.11  2

635E9502 2/C #14 AWG Copper Tray Cable, K2 Ft  19,361.00  22,994.14  1.19  1.20  5

635E9504 4/C #14 AWG Copper Tray Cable, K2 Ft  8,285.00  9,236.75  1.11  1.12  6

635E9505 5/C #14 AWG Copper Tray Cable, K2 Ft  555.00  643.25  1.16  1.11  3

635E9507 7/C #14 AWG Copper Tray Cable, K2 Ft  2,365.00  3,301.10  1.40  1.42  4

635E9512 12/C #14 AWG Copper Tray Cable, K2 Ft  330.00  660.00  2.00  2.03  1

635E9519 19/C #14 AWG Copper Tray Cable, K2 Ft  1,470.00  5,223.45  3.55  3.63  3

635E9524 24/C #14 AWG Copper Tray Cable, K2 Ft  2,405.00  9,672.60  4.02  4.05  3

635E9525 25/C #14 AWG Copper Tray Cable, K2 Ft  315.00  2,138.85  6.79  6.83  1

635E9530 30/C #14 AWG Copper Tray Cable, K2 Ft  255.00  1,593.75  6.25  5.99  1

635E9600 #16 AWG Copper Twisted Shielded Pair Ft  21,365.00  11,011.95  0.52  0.50  3

635E9710 2/C #10 AWG Copper Pole and Bracket Cable Ft  20,894.00  33,061.95  1.58  1.66  10

635E9800 Preemption Cable Ft  7,590.00  17,620.50  2.32  2.32  4

635E9912 12 Strand Fiber Optic Cable Ft  16,805.00  28,232.40  1.68  1.75  1

635E9924 24 Strand Fiber Optic Cable Ft  3,320.00  7,636.00  2.30  1.79  1

635E9948 48 Strand Fiber Optic Cable Ft  5,950.00  10,367.10  1.74  1.75  2

635E9950 Install Fiber Optic Cable Ft  1,335.00  1,053.60  0.79  0.79  2

650E0059 Modified Type B66 Concrete Curb and Gutter Ft  2,225.00  36,712.50  16.50  18.66  1

650E0060 Type B66 Concrete Curb and Gutter Ft  11,759.00  329,132.03  27.99  26.47  9

650E0079 Modified Type B68 Concrete Curb and Gutter Ft  324.00  11,739.00  36.23  41.61  2

650E0080 Type B68 Concrete Curb and Gutter Ft  957.00  39,716.50  41.50  46.33  7

650E0085 Type B68.5 Concrete Curb and Gutter Ft  4,895.00  140,362.36  28.67  23.23  4

650E0090 Type B69 Concrete Curb and Gutter Ft  328.00  17,468.40  53.26  42.50  2

650E0095 Type B69.5 Concrete Curb and Gutter Ft  8,229.00  148,297.00  18.02  19.88  2

650E0100 Type B610 Concrete Curb and Gutter Ft  377.00  22,997.00  61.00  45.33  1

650E0105 Type B610.5 Concrete Curb and Gutter Ft  2,026.00  42,546.00  21.00  23.07  1

650E0380 Type BL68 Concrete Curb and Gutter Ft  119.00  4,760.00  40.00  36.14  1

650E0395 Type BL69.5 Concrete Curb and Gutter Ft  292.00  11,680.00  40.00  27.18  1

650E0405 Type BL610.5 Concrete Curb and Gutter Ft  1,894.00  39,774.00  21.00  23.07  1

650E1080 Type F68 Concrete Curb and Gutter Ft  5,614.00  169,020.00  30.11  30.11  2

650E1085 Type F68.5 Concrete Curb and Gutter Ft  30,609.00  412,241.63  13.47  15.82  2

650E1095 Type F69.5 Concrete Curb and Gutter Ft  2,252.00  45,040.00  20.00  21.79  1

650E1105 Type F610.5 Concrete Curb and Gutter Ft  1,783.00  37,443.00  21.00  23.24  1

650E1380 Type FL68 Concrete Curb and Gutter Ft  806.00  24,180.00  30.00  30.00  1

650E1385 Type FL68.5 Concrete Curb and Gutter Ft  28,814.00  403,396.00  14.00  17.67  1

650E1560 Type R48 Concrete Curb and Gutter Ft  598.00  18,694.00  31.26  40.40  2

650E2100 Special Concrete Curb and Gutter Ft  22.00  2,090.00  95.00  56.67  1

650E3060 Type B6 Concrete Curb Ft  496.00  17,962.00  36.21  30.07  3

650E4060 Type C6 Concrete Gutter Ft  505.00  11,110.00  22.00  25.27  1

650E4360 Type D46 Concrete Curb and Gutter Ft  217.00  9,341.00  43.05  40.85  4

650E4390 Type D49 Concrete Curb and Gutter Ft  128.00  2,048.00  16.00  47.42  1

650E4660 Type P6 Concrete Gutter Ft  1,858.00  55,170.40  29.69  30.02  3

650E4680 Type P8 Concrete Gutter Ft  228.00  8,868.00  38.89  41.07  4

650E4685 Type P8.5 Concrete Gutter Ft  1,707.00  31,937.80  18.71  19.46  3

650E4695 Type P9.5 Concrete Gutter Ft  1,346.00  30,607.00  22.74  21.64  2

650E4700 Type P10 Concrete Gutter Ft  47.00  3,290.00  70.00  48.33  1

650E5000 Special Concrete Gutter Ft  36.00  1,260.00  35.00  46.50  1

650E6080 8" Concrete Valley Gutter Ft  603.00  34,638.00  57.44  54.87  2

650E6085 8.5" Concrete Valley Gutter Ft  110.00  6,050.00  55.00  96.50  1

650E6280 8" Concrete Valley Gutter SqYd  63.00  6,111.00  97.00  97.00  1

651E0040 4" Concrete Sidewalk SqFt  134,689.00  954,015.45  7.08  7.51  13

651E0050 5" Concrete Sidewalk SqFt  13,971.00  92,485.45  6.62  6.78  2

651E0060 6" Concrete Sidewalk SqFt  156,394.00  1,000,196.72  6.40  6.79  9

651E0140 4" Reinforced Concrete Sidewalk SqFt  5,175.00  42,843.00  8.28  8.02  3

651E0150 5" Reinforced Concrete Sidewalk SqFt  32,464.00  219,132.00  6.75  6.42  1

651E0160 6" Reinforced Concrete Sidewalk SqFt  22,479.00  204,688.50  9.11  10.17  9

651E0540 4" Colored Concrete Sidewalk SqFt  3,138.00  25,884.60  8.25  9.19  3
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651E0560 6" Colored Concrete Sidewalk SqFt  1,562.00  22,667.08  14.51  11.30  3

651E0740 4" Reinforced Colored Concrete Sidewalk SqFt  246.00  1,820.40  7.40  9.97  1

651E2010 Special Sidewalk SqFt  65.00  3,250.00  50.00  23.67  1

651E3000 Grinding Miscellaneous Concrete SqFt  39.00  5,460.00  140.00  80.00  1

651E5000 Sidewalk Drain Ft  100.20  24,228.00  241.80  209.65  3

651E7000 Type 1 Detectable Warnings SqFt  6,133.00  302,641.80  49.35  49.93  19

651E7010 Type 2 Detectable Warnings SqFt  100.00  4,500.00  45.00  53.63  2

670E1200 Type B Frame and Grate Assembly Each  362.00  265,434.55  733.24  699.32  10

670E2200 Type C Frame and Grate Each  12.00  29,653.11  2,471.09  2,022.01  4

670E3000 1.5' x 3' Type D Drop Inlet Each  20.00  45,286.82  2,264.34  2,180.25  5

670E3200 Type D Frame and Grate Each  15.00  18,700.16  1,246.68  1,299.07  7

670E3300 Type E Frame and Grate Each  5.00  9,050.00  1,810.00  1,919.08  1

670E4120 Type L Median Drain Each  1.00  5,000.00  5,000.00  5,050.00  1

670E4122 Type L Frame and Grate Assembly Each  1.00  2,500.00  2,500.00  2,020.00  1

670E4205 Type M Frame and Grate Assembly Each  3.00  7,981.20  2,660.40  2,981.80  1

670E4210 Type N Grate Each  1.00  307.66  307.66  345.15  1

670E5200 Special Frame and Grate Assembly Each  11.00  10,573.00  961.18  790.76  3

670E5205 Special Grate Each  3.00  4,572.00  1,524.00  2,520.89  2

670E5340 4' x 11' Precast Concrete Type S Drop Inlet 

Lid

Each  36.00  112,680.00  3,130.00  3,413.49  5

670E5342 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  34.00  62,985.00  1,852.50  2,284.31  5

670E5400 Precast Drop Inlet Collar Each  387.00  111,263.94  287.50  361.78  17

670E6000 Adjust Drop Inlet Each  5.00  3,185.67  637.13  1,533.04  2

670E6005 Modify Drop Inlet Each  1.00  1,000.00  1,000.00  1,000.00  1

670E7000 Reset Drop Inlet Frame and Grate Assembly Each  23.00  3,644.80  158.47  195.56  8

670E9010 Type I Drop Inlet Each  1.00  3,195.66  3,195.66  5,998.55  1

671E0550 Special Manhole Each  2.00  30,000.00  15,000.00  14,008.33  1

671E1048 48" Manhole Each  5.00  10,927.10  2,185.42  2,215.25  1

671E1060 60" Manhole Each  5.00  61,000.00  12,200.00  12,730.00  2

671E1131 48" Manhole 6' to 8' Deep Each  1.00  3,230.00  3,230.00  3,230.00  1

671E1132 48" Manhole 8' to 10' Deep Each  7.00  24,220.00  3,460.00  3,460.00  1

671E1133 48" Manhole 10' to 12' Deep Each  5.00  17,850.00  3,570.00  3,570.00  1

671E1134 48" Manhole 12' to 14' Deep Each  2.00  6,210.00  3,105.00  2,886.49  2

671E1135 48" Manhole 14' to 16' Deep Each  1.00  3,800.00  3,800.00  3,800.00  1

671E1136 48" Manhole 16' to 18' Deep Each  2.00  8,060.00  4,030.00  4,030.00  1

671E1137 48" Manhole 20' to 22' Deep Each  3.00  14,090.00  4,696.67  4,685.09  2

671E1138 48" Manhole 22' to 24' Deep Each  1.00  4,725.00  4,725.00  4,911.23  1

671E1142 48" Manhole 18' to 20' Deep Each  6.00  42,935.00  7,155.83  7,766.45  2

671E1248 48" PVC Lined Manhole Each  9.00  60,362.64  6,706.96  6,798.51  1

671E1360 60" Drop Manhole Each  2.00  36,000.00  18,000.00  17,200.00  1

671E2000 External Manhole Seal Each  17.00  7,020.00  412.94  325.59  2

671E2008 8" Manhole Boot Each  12.00  1,433.34  119.44  135.55  2

671E2010 10" Manhole Boot Each  5.00  735.35  147.07  149.08  1

671E2012 12" Manhole Boot Each  18.00  3,093.16  171.84  175.88  2

671E2015 15" Manhole Boot Each  2.00  577.50  288.75  300.02  1

671E4048 48" Manhole Riser Section Ft  11.70  2,415.11  206.42  205.06  1

671E4548 48" Manhole Cone Section Ft  10.00  8,000.00  800.00  553.08  1

671E5502 2" Adjusting Ring for Manhole Each  1.00  30.00  30.00  63.42  1

671E5504 4" Adjusting Ring for Manhole Each  8.00  320.00  40.00  73.90  1

671E6000 Temporary Manhole Cover Each  26.00  3,698.84  142.26  144.65  3

671E6007 Type A7 Manhole Frame and Lid Each  44.00  22,002.00  500.05  549.35  5

671E6009 Type A9 Manhole Frame and Lid Each  3.00  1,650.00  550.00  595.92  1

671E6010 Type A10 Manhole Frame and Lid Each  3.00  1,775.00  591.67  790.37  2

671E6030 Type S Manhole Frame and Lid Each  2.00  2,200.00  1,100.00  680.00  1

671E6035 Special Manhole Frame and Lid Each  22.00  15,841.90  720.09  839.64  3

671E7010 Adjust Manhole Each  77.00  49,612.50  644.32  545.20  12

671E7020 Connect Into Existing Manhole Each  1.00  10,476.31  10,476.31  10,619.31  1

671E8000 Reconstruct Manhole Each  2.00  18,680.96  9,340.48  9,467.98  1

671E9000 Manhole Exfiltration/Vacuum Test Each  32.00  11,760.00  367.50  432.20  3

671E9005 Abandon Manhole Each  6.00  4,876.10  812.68  820.37  2
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680E0010 Edge Drain Ft  213,878.00  2,288,494.60  10.70  10.70  1

680E0015 Edge Drain Outlet Each  440.00  165,356.40  375.81  375.81  1

680E0040 4" Underdrain Pipe Ft  9,683.00  166,451.48  17.19  15.12  19

680E0100 Cutoff Drain Each  9.00  33,905.00  3,767.22  3,668.29  3

680E0240 4" Corrugated Polyethylene Drainage Tubing Ft  728.00  11,766.50  16.16  17.35  6

680E0260 6" Corrugated Polyethylene Drainage Tubing Ft  100.00  1,643.00  16.43  22.14  1

680E0280 8" Corrugated Polyethylene Drainage Tubing Ft  100.00  1,864.00  18.64  33.21  1

680E0440 4" Slotted Corrugated Polyethylene Drainage 

Tubing

Ft  5,391.00  63,304.50  11.74  13.74  4

680E2000 Concrete Headwall for Underdrain Each  11.00  7,221.62  656.51  620.95  3

680E2500 Porous Backfill Ton  1,909.40  111,812.53  58.56  52.98  21

700E0110 Class A Riprap Ton  70.00  4,086.50  58.38  61.56  2

700E0210 Class B Riprap Ton  28,034.00  1,304,365.98  46.53  59.13  34

700E0310 Class C Riprap Ton  8,728.50  433,257.43  49.64  50.23  9

700E0410 Class D Riprap Ton  45.60  3,898.80  85.50  100.75  1

700E0510 Class E Riprap Ton  6,610.50  250,628.10  37.91  47.58  3

700E1010 Special Riprap Ton  280.10  8,332.98  29.75  29.56  1

700E2010 Place Riprap Ton  1,580.60  8,711.71  5.51  7.89  3

720E1010 PVC Coated Bank and Channel Protection 

Gabion

CuYd  1,342.00  399,351.33  297.58  364.12  15

720E1015 Bank and Channel Protection Gabion CuYd  371.50  129,616.93  348.90  372.30  9

730E0100 Cover Crop Seeding Bu  100.10  12,280.99  122.69  132.49  9

730E0200 Type A Permanent Seed Mixture Lb  133.00  2,364.75  17.78  27.71  2

730E0202 Type B Permanent Seed Mixture Lb  427.00  14,131.00  33.09  34.94  5

730E0204 Type C Permanent Seed Mixture Lb  143.00  8,381.30  58.61  73.88  5

730E0206 Type D Permanent Seed Mixture Lb  6,358.00  76,900.33  12.10  12.11  11

730E0208 Type E Permanent Seed Mixture Lb  470.00  7,802.00  16.60  21.37  1

730E0210 Type F Permanent Seed Mixture Lb  3,448.00  68,431.80  19.85  20.40  15

730E0212 Type G Permanent Seed Mixture Lb  11,923.00  175,749.09  14.74  17.09  14

730E0251 Special Permanent Seed Mixture 1 Lb  14,286.00  171,322.17  11.99  13.93  10

730E0252 Special Permanent Seed Mixture 2 Lb  1,122.00  45,311.09  40.38  36.42  3

730E0253 Special Permanent Seed Mixture 3 Lb  578.00  9,248.00  16.00  15.33  1

730E1200 Hydroseeding SqYd  96,894.00  17,151.36  0.18  0.17  2

731E0100 Fertilizing Lb  45,179.00  46,230.96  1.02  1.32  14

731E0200 Fertilizing Ton  552.59  619,296.13  1,120.72  1,047.28  16

732E0100 Mulching Ton  2,198.60  541,541.36  246.31  244.99  37

732E0200 Fiber Mulching Ton  61.70  132,426.99  2,146.30  1,993.36  9

732E0250 Fiber Mulching Lb  11,572.00  21,301.40  1.84  2.17  8

732E0300 Bonded Fiber Matrix Ton  24.40  42,923.50  1,759.16  1,756.44  1

732E0350 Bonded Fiber Matrix Lb  2,326.00  4,652.00  2.00  1.77  1

732E0550 Fiber Reinforced Matrix Lb  29,526.00  60,013.00  2.03  1.93  5

733E0100 Sodding SqYd  1,132.00  6,792.00  6.00  5.83  1

734E0010 Erosion Control LS  26.00  110,374.42  4,245.17  4,492.75  26

734E0044 Soil Stabilizer Acre  98.40  84,902.50  862.83  794.13  7

734E0050 Chemical Grout Gal  90.00  37,800.00  420.00  340.00  1

734E0101 Type 1 Erosion Control Blanket SqYd  12,861.00  28,201.87  2.19  2.05  2

734E0102 Type 2 Erosion Control Blanket SqYd  42,266.00  107,884.11  2.55  2.48  19

734E0103 Type 3 Erosion Control Blanket SqYd  161,059.00  314,892.89  1.96  2.06  15

734E0104 Type 4 Erosion Control Blanket SqYd  2,375.00  10,616.25  4.47  4.37  1

734E0131 Type 1 Turf Reinforcement Mat SqYd  8,711.00  31,514.55  3.62  3.99  2

734E0132 Type 2 Turf Reinforcement Mat SqYd  17,352.00  67,723.08  3.90  4.12  2

734E0133 Type 3 Turf Reinforcement Mat SqYd  7,667.00  31,569.80  4.12  4.39  2

734E0140 Erosion Bale Each  118.00  6,554.88  55.55  52.54  2

734E0151 9" Diameter Erosion Control Wattle Ft  2,482.00  14,083.06  5.67  5.57  5

734E0154 12" Diameter Erosion Control Wattle Ft  81,355.00  370,411.08  4.55  5.49  56

734E0165 Remove and Reset Erosion Control Wattle Ft  17,643.00  28,290.83  1.60  2.09  26

734E0170 Temporary Sediment Barrier Ft  20.00  800.00  40.00  63.33  1

734E0180 Sediment Filter Bag Ft  14,185.00  43,117.82  3.04  3.48  12

734E0325 Surface Roughening Acre  73.20  26,160.24  357.38  270.24  5

734E0400 Rock Check Dam CuYd  1,620.00  98,400.00  60.74  66.86  2
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734E0510 Shaping for Erosion Control Blanket Ft  78,701.00  33,432.50  0.42  0.47  27

734E0602 Low Flow Silt Fence Ft  74,351.00  276,045.48  3.71  3.76  29

734E0604 High Flow Silt Fence Ft  54,716.00  206,660.99  3.78  3.77  37

734E0610 Mucking Silt Fence CuYd  8,204.00  52,116.12  6.35  5.93  52

734E0620 Repair Silt Fence Ft  31,778.00  21,723.69  0.68  0.68  52

734E0630 Floating Silt Curtain Ft  6,514.00  85,842.95  13.18  14.81  14

734E0635 Remove and Reset Floating Silt Curtain Ft  590.00  7,635.00  12.94  13.83  2

734E0680 Flocculent Housing Unit Each  3.00  13,278.40  4,426.13  5,702.96  2

734E0683 500K Gallon Treatment Flocculent Bag Each  3.00  6,448.72  2,149.57  1,207.58  2

734E0840 Sediment Control at Type B Reinforced 

Concrete Drop Inlet

Each  16.00  2,800.00  175.00  163.33  1

734E0845 Sediment Control at Inlet with Frame and 

Grate

Each  488.00  48,852.44  100.11  97.71  18

734E0847 Sediment Control at Type S Reinforced 

Concrete Drop Inlet

Ft  1,659.00  33,109.02  19.96  16.46  11

734E0855 Interim Sediment Control at Inlet Each  4.00  449.92  112.48  104.16  1

734E0900 Temporary Diversion Channel for Fish 

Passage

Each  8.00  91,818.90  11,477.36  15,960.60  6

734E2020 Bridge Berm Slope Protection, Crushed 

Aggregate

SqYd  807.70  59,390.18  73.53  73.74  1

734E5000 Dewatering Hour  40.00  4,000.00  100.00  116.05  1

734E5005 Dewatering LS  3.00  55,000.00  18,333.33  31,312.64  3

734E5010 Sweeping Hour  514.00  62,366.24  121.34  133.09  17

735E2220 2" Caliper Deciduous Tree, Furnish and Plant Each  12.00  5,029.08  419.09  420.50  1

831E0100 Type A Drainage Fabric SqYd  21.00  420.00  20.00  35.40  1

831E0110 Type B Drainage Fabric SqYd  49,049.00  124,012.49  2.53  3.47  53

831E0200 Woven Separator Fabric SqYd  30,055.00  36,245.40  1.21  1.66  2

831E0210 Non-woven Separator Fabric SqYd  49,602.00  108,025.29  2.18  2.37  4

831E0300 Reinforcement Fabric (MSE) SqYd  31,763.00  80,139.30  2.52  2.59  15

831E0400 Impermeable Plastic Membrane SqYd  472.00  3,710.00  7.86  10.44  3

831E1010 Geogrid Reinforcement SqYd  31,615.00  98,334.00  3.11  2.84  4

831E1500 Geotextile Bond Breaker Fabric SqYd  321,109.00  722,495.25  2.25  2.50  1

900E0010 Refurbish Single Mailbox Each  366.00  79,137.52  216.22  220.67  36

900E0012 Refurbish Double Mailbox Each  123.00  32,864.42  267.19  278.62  19

900E0015 Multiple Mailbox Support Each  1.00  1,700.00  1,700.00  1,238.33  1

900E0030 Remove and Reset Historical Marker Each  1.00  500.00  500.00  685.00  1

900E0900 Curb Stop Each  18.00  9,000.00  500.00  468.93  1

900E1080 Orange Plastic Safety Fence Ft  3,176.00  13,795.30  4.34  4.82  6

900E1250 High Friction Surface Treatment SqYd  49,754.70  880,392.52  17.69  18.40  3

900E1256 Abrasive Blasting of PCC Pavement SqYd  27,925.00  18,151.25  0.65  1.23  1

900E1258 Abrasive Blasting of AC Pavement SqYd  6,454.00  4,517.80  0.70  1.25  1

900E1310 Concrete Washout Facility Each  8.00  8,529.04  1,066.13  817.32  6

900E1320 Construction Entrance Each  49.00  132,648.25  2,707.11  2,948.35  14

900E1350 Temporary Surfacing SqFt  4,750.00  53,960.00  11.36  10.36  2

900E1980 Storage Unit Each  21.00  60,154.33  2,864.49  3,275.47  21

900E2024 Miscellaneous Work, Electrical LS  4.00  25,702.55  6,425.64  7,140.83  4

900E2030 Miscellaneous Work Site  11.00  20,708.50  1,882.59  1,430.67  2

900E5145 Bollard Each  2.00  3,000.00  1,500.00  983.33  1

900E5149 Landscaping Rock CuYd  15.20  1,887.54  124.18  124.59  1

900E5150 Landscape Edging Ft  17.00  44.03  2.59  2.60  1

900E5152 Weed Barrier Fabric SqYd  1,229.00  319.54  0.26  0.26  1

900E5325 Grout Ft  18.00  4,500.00  250.00  250.00  1

900E5330 Well Pump Each  1.00  4,200.00  4,200.00  4,250.41  1

900E5400 Sprinkler System LS  1.00  600.00  600.00  993.33  1

900E5500 Drainage System LS  1.00  71,109.43  71,109.43  70,642.33  1

900E5835 Static Scale Each  1.00  75,600.00  75,600.00  76,507.34  1

900E5840 Permanent Vehicle Classification System Each  2.00  328,630.00  164,315.00  167,334.48  2

998E0100 Railroad Protective Insurance LS  36.00  146,373.23  4,065.92  4,316.88  36
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